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 Agreement for  
 
 
 
 

SLIET, Longowal. 
 
 

Agreement made on _____________ between Sant Longowal Institute of Engineering 

and Technology, Longowal acting through Engineer-in-charge hereinafter called 

Institute on one part 

and_____________________________________________________________, 

hereinafter called the contractor which expression shall mean and includes its successor 

and administration and assigns on the other part. 

Whereas the Institute is desirous that certain works should be executed viz. “Annual 

Maintenance & Development of Horticulture Works at SLIET Longowal for the 

Financial Year 2011-2012 (i.e. 01.05.2011 to 31.03.2012)” and vide letter of intent no. 

SLIET/EST/2011/___________________ dated ____________ has accepted the offer 

of the contractor for the above work amounting to 

Rs._______________________________________________________) 

 

 

NOW THIS AGREEMENT WITNESSED AS UNDER:  

 

1. In this agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred. 

 

2. This agreement is strictly on Item rate basis. The scope of work shall be strictly as 

per approved NIT’s. The works are to be completed in all respect within Eleven 

Months commencing from the _______________ 
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3. The following documents shall be deemed to form part of the agreement:- 

a) Letter of Intent no. SLIET/EST/2011/______________ dated _____________ 

b) Bill of quantities with quoted rates. 

c) Schedule of rates and quantities. 

d) Special conditions of contract. 

e) General conditions of contract. 

4. The aforesaid documents shall be taken as complementary and mutually explained 

to one another but in the case of ambiguity or discrepancies, they shall take 

precedence in the order set out above starting from (a) in the descending order. 

5. The contract shall be liable to be terminated by the Institute in case of delay of 

non-performance of the same on the part of contractor in which case, the decision 

of the Institute shall be final and the Institute shall be free to complete the balance 

work at the risk and cost of the contractor and extra cost of same shall be 

recoverable from the contractors dues/deposits/guarantees etc. and the balance, if 

any, through any other legal means. 

6. The contractor hereby agrees with the Institute to execute, complete and maintain 

the work in conformity in all respect as per the provisions of the contract. 

7. The Institute hereby agrees to pay the contractor the contract amount or such other 

sum as shall become payable at the time and in manner hereinafter specified in the 

conditions. 

8. A sum of Rs. 15000/-per month will be deducted from R.A. bills against the 

charges of 03 no. tractors / Agri implement as per list, on returnable basis in 

working condition after completion of contract period. 

9. Any information required under RTI Act 2005 is to furnished by contractor. 

IN WITNESS WHEREOF WE SET OUR HANDS ON ________________. 
 
 
Witness 
 
 
Signature 
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Sant Longowal Institute of Engineering and Technology, 
Longowal, Distt. Sangrur 
(Deemed to be University) 

(Established by Govt. of India) 
 
Name of work: Annual Maintenance & Development of Horticulture Works at 

SLIET Longowal for the Financial Year 2011-2012 (i.e. 01.05.2011 
to 31.03.2012) 

 
1. Tender are hereby invited on behalf of the Director, SLIET, Longowal for the above 

work estimated to cost Rs. 86.10 Lacs (Rupees………………………………….) 
2. Contract documents consisting of the detailed plan complete specification, the 

schedule of quantities of the various classes of work to be done, and the set of 
“Conditions of contract”, can be downloaded from the Institute website 
“www.sliet.ac.in”. 
 

3. Tenders Fee is shape of DD worth Rs. 1000/- (non refundable) is to be submitted 
alongwith tender document (Envelope-I) 

 
 

4. The tenderer must produce all documents as required (see advertisement). 
 

5. Tenders which should always be placed in sealed cover with the name of the work 
written on the envelopes will be received by the undersigned upto 10.00 AM on 
27.04.2011 and will be opened in this office on the same day at 10.30 AM. This will 
be submitted in two parts. Envelop no. I (Consisting EMD, Tender Fee & Technical 
Bid) and Envelope no. II (consisting tender with terms and condition etc. Vol.1 & 
B.O.Q Vol.II). 

 
6. When a tenderer signs a tender in an Indian Language, the total amount tendered in 

the case of item rate tender should also be written in the same language. In the case of 
illiterate tenders the rates or the amount tendered should be attested by a witness. 

 
7. Earnest money amounting to Rs 1.73 Lacs (Rupees One Lac Seventy Three 

Thousand only) in cash/demand draft in favour of Director, SLIET, drawn on any 
branch of any scheduled bank payable at Longowal, District Sangrur (Pb) shall 
accompany the tender for the above work. The demand draft/the receipt of the office 
of the SLIET in case of cash payment, shall be put in a separate sealed cover 
superscribed “EMD for the work” and shall accompany the Technical Bid of tender. 

 
 
 
 
 

http://www.sliet.ac.in/
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8. All rates be quoted on the proper form of the tender alone. 
9. The tenderers should quote in figures as well as in word the rates and amount 

tendered by them. The amount for each item should be worked out the requisite totals 
given. 

10. i) An item rate tender containing percentage below/above will be summarily rejected. 
However where a tendered voluntarily offers a rebate, this may be considered. 
ii) Tender shall be strictly as per the condition of contract, conditional tenders are 
liable to be rejected.   

11. i) Special care should be taken to write the rate and amounts in figures as well as in 
words in such a way that interpolation in not possible. The total amount should be 
written before the figure of Rupees and word paisa should be written at the end 
(unless the rates in whole rupees) and followed by the word only. It should invariably 
to upto two decimal places. While quoting the rates in schedule of quantities, the 
word only should be written closely following the amount and it should not be written 
in the next line. 
ii) In case of any discrepancy between the rates quoted in figures and words that rate 
on which the amount has been worked out shall be taken as correct. In case of any 
discrepancy between the rate quoted and the amount worked out the rate quoted in 
figures and words shall be taken as correct. 

12. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/ themselves has/have tendered or who may and has/have tendered for the 
same work. Failing to observe this condition would render tender of the contractor (s) 
tendering as well as witnessing the tender liable to summary rejection. 

13. The tender for works shall remain open for acceptance for a period of ninety days 
from date of opening of tenders. If any tenderer withdraws his tender before the said 
period or makes any modification in the terms and conditions of the tender which are 
not acceptable to the Institute, then the Institute shall without prejudice to any right or 
remedy, be at liberty to forefeit the said earnest money absolutely. 

14. The acceptance of a tender will rest with the Director, SLIET who does not bind 
himself to accept the lowest tender, and reserves to himself the authority to reject any 
or all of the tenders received without the assignment of any reason. All tenders in 
which any of the prescribed conditions are not fulfilled or are incomplete in any 
respect are liable to be rejected.    
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15. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
charge shall be intimated to the undersigned. 

16. Convassing in connection with tenders is strictly prohibited and the tender submitted 
by the contractors who resort to convassing will be liable to rejection. 

17. The tenderer shall not be permitted to tender for work in the SLIET responsible for 
award and execution of contractors in which his near relative is posted as Accountant 
or as an Officer in any capacity between the grades of Estate Officer and Assistant 
Engineer (both inclusive). He shall also intimate the names of persons who are 
working with in any capacity or are subsequently employed by him and who are near 
relatives to any of the officers in the Institute. Any breach of this condition by the 
tenderer would render him liable to be removed from the approved list of contractors 
of this Institute. 

18. Sales tax or any other tax on material in respect of the contract shall be payable by the 
contractor and Institute will not entertain any claim whatsoever. 

19. The tender for the composite work includes the civil sanitary and internal/external 
water supply installations, electrical works and horticulture works. 

20. The time of completion of the entire work shall be……………………………………. 
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Sant Longowal Institute of Engineering and Technology, Longowal. 
 
 
Name of work  
 
 
 

Special Conditions of Contract 
 
i) General 
 Special conditions of contract shall be read in conjunction with the general conditions 
of contract, specifications of work, drawing and any other documents forming part of this 
contract wherever the context so requires. 
 Notwithstanding the sub-divisions of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and complimentary of 
every other part and shall be read with and into the contract so far as it may be practicable 
to do so. 
 Where any portion of special conditions of contract repugnant to or at variance with 
any provision of the General conditions of contract then unless a different intention 
appears the provision of the special condition of contract shall be deemed to override the 
provisions of the General conditions of contract only to the extent such 
repugnancies/variations in the special conditions of contract as are not possible of being 
reconciled with the provision of general conditions of contract. 
 The materials, design and workmanship shall satisfy the standard CPWD 
specifications 1977 volumes I & II as corrected from time to time and latest IS 
specifications and codes of practice. For electrical works, CPWD general specifications 
for electrical part-I internal 1972 and part-II External 1974 as corrected from time to time 
shall be followed. Where the technical specifications stipulate requirements in addition to 
those contained in the standard Codes & Specifications those additional requirements 
shall be satisfied. 
 Whenever it is mentioned in the specifications that the contractor shall perform 
certain work or provide certain facilities, it is understood that the contractor shall do so at 
his own cost and the Contract Price shall be deemed to have included cost of such 
performance and provisions so mentioned. 
 In case of contradiction between general conditions of Contract, Special conditions of 
contract, specifications, drawings, bill of quantities and rates quoted by the contractor the 
following shall prevail in order of precedence. 
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a) Telex, telegram of intent, detailed booklet of intent along with statement of Agreed 
variations and its enclosures. 

b) Schedule of rate and quantities. 
c) Special conditions of contract. 
d) General conditions of contract. 
e) Drawings. 
 
2. INTRODUCTION 
2. 1 Sant Longowal Institute of Engineering and Technology is established by Govt. of    

India. 
2. 2 The Contractor is advised to inspect and examine the site and its surrounding 

thoroughly and satisfy himself before submitting the tender as to the nature of the 
ground and subsoil, means of access to the site, the facilities available at site etc. In 
general they shall themselves obtain all required information as to the risks 
contingency and all other circumstances which according to them may influence or 
affect the rates. The contractor shall be deemed to have full knowledge of the site 
whether the inspects is or not. The Institute shall not be liable for any claim 
consequent on my misunderstanding or otherwise.  

 
SETTING OUT 
 
2. 3 The contractor shall be responsible for true and proper setting out of the work in 

relation to original points, lines and levels of reference and for the correctness of the 
level, dimensions and alignment of all parts of the work and for the provision of all 
necessary instruments, appliances and labour in connection herewith. It at any time 
during the progress of the work any error appears or arises in the position of levels, 
dimension, or alignment of any part of the work the contractor at his own expense 
shall make good rectify such errors to the satisfaction of the Engineer-in-charge. The 
checking of any line or level by the Engineer-in-charge shall not in any way relieve 
the contractor of his responsibilities. 

2. 4 The contractor shall provide all required setting out pillars and one or more 
permanent bench marks in some central place before the start of the work, from which  
all important centre lines and levels for excavation will be set. The contractor shall 
provide all labour and materials for setting out at his own cost.        
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3. SCOPE OF WORK 
The scope of work covered in this tender shall be as per the specifications, drawings and 
the drawings enclosed to these tender documents only provide general idea about the 
work to be performed under the scope of contract. These drawings are preliminary and 
meant only for the purpose of tendering. They are by no means the final drawings or 
indicate the full detail of the work under the scope. Work will be finally executed 
according to the drawings or indicate the full detail of the work under the scope. Work 
will be finally executed according to the drawing released for construction purpose from 
time to time by the Engineer-in-charge and according to any additions/modifications 
made from time to time as required by the Engineer-in-charge to the specifications and 
also according to any other drawing(s) that would be supplied to the contractor 
progressively during the execution of the contract. The Institute does not take any 
responsibility for the changes that may be made in the scope of work envisaged at the 
time of tendering and as actually executed. 
 
4. INSTRUCTIONS FOR FILLING THE TENDER: 
 
4.1 The following documents will complete a set of tender documents : 
 
1. Notice inviting tender. 
2. Special conditions to the contract. 
3. General conditions of contract. 
4. Schedule of items. 
5. Tender drawings can be seen in this office. 
 
 The tender documents supplied shall be submitted back in complete shape duly filled 
in and signed by the authorized representative in all pages. The tender should be 
submitted in two sealed envelopes superscribing clearly the name of project and name of 
work. The full name, postal address and telegraphic address of the tenderer shall be 
written on the bottom left hand corner of each of the sealed envelopes. 

 
Envelope No.I shall contain EMD and Envelop No.II the tender documents. 
 

 The tender documents submit the earnest money in the form of bank draft or receipt 
(in case of cash payment) in a separate sealed envelope. The earnest money shall be 
deposited either in cash or demand draft in favour of Sant Longowal Institute of 
engineering and Technology drawn on any branch of any scheduled bank payable at VPO 
Longowal. In case of cash payment, the receipt of such  payments shall be enclosed in 
original. 
 
 The tenderer shall also submit the power of attorney in the name of the person who 
has signed the tender documents. 
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  The tender envelope shall be addressed to :- 
For kind attention of:- 

The Director 
Sant Longowal Institute of Engineering  
and Technology,(Deemed to be University) 
V.P.O. Longowal, Distrcict Sangrur (Pb).  

 
5. Validity of Tender:- 
 
The tender for the works shall remain open for acceptance for a period of 90 days from 
the date of opening of tenders. The earnest money will be forfeited in case of contractor 
with draws his bid during the validity period. 
 
6. Acceptance of Tender:- 
 
The institute reserves to itself the authority to reject any or all the tenders received 
without assigning of any reason. The Institute also reserves the right to award the work in 
parts between two or more agencies. The quoted rates shall hold good for such an 
eventuality. 
 
7. Signing of Agreement:- 
 
Contractor shall complete all the formalities and sign the agreement within ____ days of 
issue of letter of intent. In case, the contractor does not sign the agreement or start the 
work within ____ days of the letter of intent, his earnest money is liable to be forfeited 
and the work order consequently will stand withdrawn. 
 
8. Security Deposit :-  
 
10% will be deducted from each bill of sub- contractor subject to maximum of Rs.5 Lacs. 
The first 1.00 Lacs shall be retained in cash and the balance will be released against bank 
guarantee. Retention money will be released after satisfactory completion of defect 
liability period. 
 
9. Earnest Money:- 
 
The earnest money amounting to Rs……………….(Rupees……..………………………) 
in cash or demand draft in favour of SLIET drawn on any scheduled Bank payable at 
Longowal shall accompany the tender. Any tender not accompanied by earnest money is 
liable to be summarily rejected. The earnest money in any other form shall not be 
accepted. In case the successful tenderer does not sign the agreement within ____ days or 
start the work within ____ days of award of the contract, his earnest money shall be 
forfeited and the work order will stand withdrawn. 
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10. Time Schedule:- 
 
a) Time allowed for carrying out the works as entered in the tender shall be …..months 

and reckoned from the ____ day after the date on which the letter of intent is issued to 
the contractor. 

b) Within 10 days of receipt of the letter of intent/telex of intent, the contractor shall 
submit the detailed network/bar chart showing the schedule of the work if required. 
The milestones for completing the job shall be clearly indicated. This network 
programme shall be verified by the Engineers of the Institute to ascertain whether the 
same tally’s with the targets prescribed by the owner. While submitting the network 
programme the contractor shall specify the resources to be deployed. The criteria for 
accepting or modifying the network schedules prepared and submitted by the 
contractor shall be that they should tally with overall project plans, not for every 
single activity but between the milestones, so that overall project plan is adhered to 
and at the same time works of other agencies do not suffer a set back. Modifications 
or amendment to the network schedule submitted by the contractor made by the 
Engineers of the Institute to achieve above objectives shall have to be adhered to by 
the contractor. 

c)  The contractor shall send completion report with drawings and maintenance schedule 
to the office of the Institute in writing within a period of 30 days after completion of 
the project. This adherence will be a part of contractor’s performance under the 
contract. These reviews may be undertaken at the discretion of the Engineer-in-charge 
either as a periodical appraisal measure or when the quantum of work ordered on the 
contractor is substantially changed through deviation order or amendments. Any 
revision of the schedule as a result of the review will be submitted by the contractor 
to the Engineer-in-charge within a week who will approve it after due scrutiny. The 
contractor will adhered to the revised schedule thereafter. The Engineer-in-charge’s 
approval to the revised schedule resulting in a completion date beyond the stipulated 
date of completion shall not automatically amount to a grant of extension of time. 

 
Extension of time shall be considered and decided by the appropriate authority 
mentioned in condition of contractor and separately regulated. 
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Contractor is expected to mobilize and employ sufficient resources as indicated in the 
agreed NETWORK programme/Bar Chart to achieve the detailed schedule within the 
broad fame work of the accepted methods of working and safety. No additional payment 
will be made to the contractor for any multiple shift work or other incentive methods 
contemplated by him in his work schedule even through the time schedule is approved by 
the Engineer-in Charge. 
 
Compensation for delay 
 
The time allowed for carrying out the work as indicated above be strictly observed by the 
contractor and shall be viewed to be the essence of the contract on the part of the 
contract. The work shall through out the stipulated period of the contract be proceed with 
due diligence and the contractor shall maintain progress strictly in accordance with the 
work schedule that has been mutually agreed upon. 
 
If the contractor fails to maintain the progress or to complete the work and clear the site 
before completion period. In case such breach pay as agreed compensation (and by way 
of liquidated damages and not penalty) at the rate of one half of one percent of contract 
value (1/2%) per every completed week of delay or part thereof. The total compensation 
payable by the contractor shall not exceed 5% (five percent) of the total contract value. 
 
11. Recoverable Advances: 
 
Recoverable interest free advances against steel shuttering material upto 75% of the 
assessed value of the shuttering material subject to the maximum limit of 3% of the 
contract value shall be given to the subcontractor against Hypothecation of these 
materials in favour of SLIET. Decision of Engineer-in-charge in respect of valuation of 
shuttering material shall be final and binding. 
 
The above advance shall be recovered in not more than eight equal installments from 
each R.A. Bill subject to that the entire advance will get recovered when the work is 80% 
completed. 
 
12. Secured Advance: 
 
a) Interest free secured advance upto a maximum of 75% of the market value of the 
materials required for incorporation in the permanent works and brought to site and duly 
certified by the Engineer-in-charge shall be paid to the contractor for all 
imperishable/unbreakable items. The advance will be paid only on signing of indenture 
bond in the prescribed proforma. The advance shall be recovered in full in the next 
R.A.Bill and fresh advance will be paid. The contractor shall construct suitable godown 
at the site of work for storing the material safe against damage due to sun, rain, 
dampness, fire, theft etc. He shall also employ necessary watch and ward establishment 
for the purpose. 
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13. Arbitration: 
 
All disputes, differences or questions arising out of or in connection with this agreement 
between the contractor and the SLIET except those disputes/differences or questions 
where the decision of the particular authority is stated to be final shall be referred to the 
sole arbitration on an Engineer of the SLIET to be appointed by Director, SLIET, whose 
decision shall be final and binding on both the parties. If the appointed arbitrator resigns 
before publishing the award, the above mentioned appointing authority shall appoint 
another arbitrator. 
 
14. Low covering the contract: 
 
The contract shall be governed by the Indian Laws in force at the time of submission of 
tender i.e. Arbitration Act,1996 or the latest act. 
 
15. Cement and steel for the work: 
 
15.1 Cement Godown: 
 
The cement shall be stored by the contractor in suitable covered lockable stores, well 
protected from climate and atmosphere affect which shall be locked by the contractor. 
The Institute may also choose to put a joint lock. The cement godown shall be 
constructed as per CPWD specifications by the contractor at his own cost. 
  
The cement will remain under lock. One key will remain with the representative or 
Engineer-in-charge and one key with the contractor. 
 
15.2. Steel Stockyard: 
 
The contractor is to arrange to stock all types of steel in accordance with I.S. Standard to 
avoid any rusting etc. etc. 
 
15.3 The quantities of cement and steel reinforcement shall be issued as per site 
requirement and as recommended by Engineer-in-charge. In case of excess consumption 
over and above theoretical requirement penal recovery at double the issue rate of cement 
and steel (Issue rates indicated at Page-92) of this book shall be made from the 
contractor. The scrap steel shall not be taken back by the Institute and the rates quoted by 
the sub-contractor shall be deemed to have included wastage of cement and steel. 
However, removal or sale of scrap shall be with the written permission of the Engineer-
in-charge only. 
 
 
 
 
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

13

16. Water and Electricity: 
 
The Institute will not make any arrangement for the supply of water and power for the 
construction/maintenance and for the labour camps, site offices etc. The contractor has to 
make his own arrangement for both. However, in case power connection if available to 
the Institute, the contractor shall be allowed to take connection from the point anywhere 
inside SLIET Campus by installing a separate meter with his own cables required. The 
electricity so provided shall be on chargeable basis as per the meter reading and tariff of 
the local electricity department. Similarly in case water is available to the Institute, the 
contractor shall be allowed to take connection from the point anywhere in SLIET Campus 
with their own pipes and fittings. The water so supplied shall be on chargeable basis. 
 
17. ESCALATION PAYMENT 
 
Clause 10 (CC): 
 
If the prices of materials (not being materials supplied or services procured at fix prices 
by the Institute. In accordance with clause 10 to 34 and /or wages, of labour required for 
execution of the work increases, the contractor shall be compensated for such increase as 
per provision (detailed below) and the amount of the contract shall accordingly be valid, 
subject to the condition that compensation for escalation in prices shall be available only 
for work done during the stipulated period of the contract including such period for which 
the contract is valid/extended under the provisions of clause 5 of GCC of the contract 
without any action under clause 2 and also subject to the condition that no such 
compensation shall be payable for a work for which the stipulated period of completion is 
6 months or less. Such compensation for escalation in the prices of materials and labour 
when due, shall be worked out based on the following provisions: 
 
1. The base date of working out such escalation shall be the last date on which tenders 
were stipulated to be received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the 
cost of work as per the bills, running of final and from this amount the value of materials 
supplied under GCC clause 10 of this contract or services rendered at fixed charges as per 
GCC clause 34 of this contact and proposed to be recovered in the particular bill shall be 
deducted before the amount of compensation for escalation is worked out in the case of 
materials brought to site for which any secured advance is included in the bill the full 
value of such materials as assessed by the Engineer-in-Charge (and not the reduced 
amount for which secured advance has been paid) shall be included in the cost of work 
done for operation of this clause. Similarly, when such materials are incorporated in the 
work and the secured advance is deducted from the bill, the full assessed value of the 
materials originally considered from operation of this clause 
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should be deducted from the bill, the full assessed value of the materials originally 
considered for operation of this clause should be deducted from the cost of the work 
shown in the bill, running or final. Further cost of the work shall not include any work for 
which payment is made under clause 12 or 12 (a) at prevailing market rates. 
 
3. The components of materials, labour, P.O.L. etc. Shall be predetermined for every 
work and incorporated in the conditions of contract attached to the tender papers and the 
decision of the Engineer-in-Charge is working out such percentage shall be binding on 
the contractor. 
 
4. The compensation for escalation for materials, labour and P.O.L. shall be worked out 
as per the formula given below. 
 
(1) VM= (0.85W-C) x X/100 x (MI – M10) / M10 
 
VM- Variation in material cost i.e. increase or decrease in the amount in Rupees to be 
paid or recovered. 
 
W- Cost of work done worked out as indicated in sub para 2 above. 
 
X - Component of materials expressed as percent of the total value =65 (sixty five) 
 
M1 & M10- All India wholesale price index for commodities for the period under 
reckoning as published by the Economic Advisor to Govt. of India, Ministry of Industry 
and Commerce for the period under consideration and the valid at the time of receipt of 
tenders, respectively. 
 
C – Cost of materials supplied by Institute. 
 
VF = (0.85W-C) x Z/100 x (F1-F10) / F10 
 
VF – Variation in cost of fuel, oil and lubricant, increase and decrease in rupees to be 
paid recovered. 
 
W – Value of work done, worked out indicated in sub para 2 above. 
 
Z – Component of P.O.L expressed as percent of total value of work as indicated under 
special conditions of contract = 5 (Five) 
 
F1 & F10 – Average index number of wholesale price for group (fuel, power light and 
lubricants) as published weekly by the economic Advisor in Govt. of India, Ministry of 
Industry the period reckoning and that valid at the time of receipt of tenders respectively. 
 
C – Cost of materials supplied by Institute. 
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5. The following principles shall be followed while working out indices mentioned in sub 
para 4 above. 
 
a) The compensation for escalation shall be worked out at quarterly intervals and shall be 
with respect to the cost of work done during the three calendar months of the said work. 
The first such payment shall be made at the end of three months after the month 
excluding in which the tender was accepted excluding this month and thereafter at three 
months intervals. At the time of completion of work, the last period for payment might 
become less than 3 months depending on the actual date of completion. 
 
b) The index (M1/F1 etc.) relevant to any quarter for which such compensation is paid 
shall be arithmetical average of the indices relevant to the three calender months. If the 
period up to date of completion after the quarter covered by the last such installment of 
payment is less then three months, the index M1 and F1 shall be the average of the 
indices for the month falling within the period. 
 
c) The base index, M10, F10 etc. shall be the one relating to the month in which the 
tender was stipulated to be received. 
 
6. The compensation for escalation for labour shall be worked out as per the formula 
given below: 
 
VL= (0.85W-C) x Y/100 x (L1-L10)/L10 
 
VL – variation in labour cost i.e. increase or decrease in the amount in Rupees to be paid 
or recovered. 
 
W – Value of work done, worked out as indicated in sub para 2 above. 
 
Y – Component of labour expressed as percent of the total value of work =30 (Thirty). 
 
L10 – Minimum daily wage in Rupees of an unskilled adult male mazdoor, as fixed under 
any law, statutory rule or order as on the last date on which tender for the work were to 
be received. 
 
L1 – Minimum wage in rupees of an unskilled adult male mazdoor, as fixed under any 
law, statutory rule or order as applicable on the last date of the quarter previous to one 
during which the escalation is being paid. 
 
C- Const materials supplied by the Institute. 
7. The following principles will be followed while working out the compensation as per 
sub para 6 above. 
a) The minimum wage of the unskilled male mazdoor mentioned in sub para 6 above 
shall be the higher of the following two figures, namely those notified by Govt. of India, 
Ministry Labour and those notified by the local administration  but relevant to the place 
of work and the period of reckoning.   
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 b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and /or POL is paid under this clause. If 
such revision of minimum wages taken place during any such quarterly intervals the 
escalation compensation shall be payable for work done in all quarters subsequent to the 
quarter in which the revision of minimum wages takes place. 
 
c) Irrespective of variations in minimum wages of a category of labour, for the purpose of 
this clause, the variations in rates for an unskilled adult male mazdoor alone shall from 
the basis for working out the escalation compensation payable of the labour component. 
 
8. In the event the price of materials and/or wages of labour required for execution of this 
work decrease/s, there shall be download adjustment of the cost of work so that price of 
materials and/or wages of labour shall be deduct able from the cost of work under this 
contract and in this regard formula hereinbefore started under the clause 10 (CC) shall 
mutatis motandis apply provided that. 
 
i) No such adjustment for the decrease in the price of materials  and/or wages of labour 
aforementioned would be made in case of contracts in which the stipulated period of  
completion of the work less than six months. 
 
ii) The Engineer-in-Charge shall otherwise be entitled to lay down the principles on 
which the provision of this sub-clause shall be implemented from time and the decision 
of the Engineer-in-charge in this behalf shall be final and binding. 
 
Provided always that the provision of the proceeding clause 10 (C) shall not applicable 
for contracts where provisions of this clause are applicable to but in cases where 
provision of this clause are not applicable, the provision of clause 10 (cc) will become 
applicable.  
 
9. (CC) – The components of materials, labour, P.O.L. as indicated in para 1 of sub- 
clause 10  (cc) have been pre-determined as below: 
a)  Material Percent 65% 
b) Labour    Percent 30% 
c) POL        Percent 5% 
         Total 100%     
 
18. TAXES AND DUTIES 
 
18.1  The contractor shall be responsible for the payment, wherever payable, at his own 
cost of all taxes, import duties, tool tax, octroi, royalties etc. on all materials quoted by 
him in the tender in schedule of items shall be inclusive of all such taxes, import duties, 
tool tax, octroi, royalities etc. any increase in the etc. Any increase in the aforesaid taxes, 
duties, levies that may arise during the currency of the contract shall not be paid to the 
contractor by the Institute. This is being taken care by payment of escalation. 
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18.2 Sales tax on works contract; 
 
The rates quoted by the sub-contractor shall be deemed to be inclusive all taxes, octroi, 
duties and royalities etc. and nothing extra shall be payable on this account. 
 
In pursuant to constitution amendment no.46, the Punjab State Govt. has imposed, 
turnover tax/sales tax on whole or part of the contract, contractor’s rate is deemed to be 
inclusive of such liabilities. The Institute will not be liable for payment of those taxes. 
However, in case the levy is introduced by a fresh legislation during the pendency of the 
contractor then the tax so paid by the contractor shall be reimbursed to him on production 
of acceptable documentary evidence at the end of contract. 
 
The successful tenderer will be required to get himself registered with the respective sales 
tax authorities. In case the sub-contractor fails to abide by this condition, the Sales Tax on 
works contract etc. as applicable will be recovered from the  running bills. 
 
19. DEFECTS LIABILITY PERIOD: 
 
The contractor shall be responsible for the rectifications of the defects in the works for a 
period of 3 / 6 / 12 months from the date of handing over of the works to the owner. Any 
defects discovered and brought to the notice of the contractor, forthwith the contractor 
should rectify the defects at his own cost and expense. In case the contractor fails to carry 
out these modification, the same may, without prejudice to any other right available be 
rectified by the Institute for and on behalf of the contractor and at the cost and expense of 
the contractor. 
 
21. SCHEDULE OF RATES: 
 
The schedule of rates is to be read with all the other sanctions of this under tender 
document. Institute reserves the right to interpolate the rates for such item of work falling 
between similar items of lower and higher magnitude. 
 
All item of work in the Schedule of rates shall be carried out as per the specifications, 
drawings and instructions of the Engineer-in-charge and the rates shall provide for supply 
of required materials, consumables, skilled and unskilled labour, supervision and tools 
and tackles etc. as called for in the detailed specifications and conditions of the contract. 
No item which is not covered in this Schedule of items shall be executed by the 
contractor without the approval of the Engineer-in-charge. In case any extra/substituting 
item is carried out without specific-approval, the same will not be paid. 
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21. MOBILISATION OF MEN, MATERIALS AND EQUIPMENTS: 
 
21.1 All expense towards mobilization at site and demobilization including bringing the 
equipment, work force, materials, dismantling the equipment, clearing the site etc. shall 
be deemed to be included in prices quoted and no separate payments on account of such 
expenses shall be entertained. 
 
21.2 It shall be entirely the contractor’s responsibility to provide, operate and maintain all 
necessary construction equipment, scaffoldings and safety gadgets, lifting tackles, tools 
and appliances to perform the work in a workman like and efficient manner and complete 
all the jobs as per time schedules. 
 
21.3 It shall be the responsibility of the contractor to obtain the approval for any revision 
and/ or modification desired by the contractor from Engineer-in-charge before 
implementation. Also such revisions and/or modifications if accepted/approved by 
Engineer-in-charge shall be carried out at no extra cost of the Institute. 
 
21.4 The procurement and supply in sequence and at the appropriate time of all materials 
and consumables shall be entirely the contrcator’s responsibility and his rates for 
execution of work will be inclusive of supply of all these items. 
 
21.5 All designs, drawings, bill of quantities etc. for all works shall be supplied to the 
contractor for all buildings, services and development works. However, it shall be the 
duty and responsibility of the contractor to bring to the notice of the Institute in writing as 
to any variation in the sub-soil or any design assumptions of any change required and 
obtain revised drawings and designs and/or approval of the SLIET in writing the same. 
 
22. No unauthorized building constructions or structures should be put up by the 
contractor anywhere on the project site. 
 
23. Co-ordination with other Agencies : 
 
Work shall be carried out in such a manner that the work of other agencies operating at 
the site is not hampered due to any action or the contractor. Proper coordination with 
other agencies will be contractor’s responsibility. In case of any dispute the decision of 
the Engineer-in-charge shall be final and binding on the contractor. 
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24. OBSERVANCE OF LABOUR LAWS: 
 
The contractor shall be fully responsible for observance of all labour and other laws 
applicable in the matter and shall indemnify and keep indemnified the labour against 
effect of non observance of such laws. The contractor shall be liable to make all its 
employees and make compliance with labour laws. If owner/SLIET is held liable as 
“Principal Employer” to pay contributions etc. under ESI Act or any other legislation of 
Govt. or court decision in respect of the employees of the contract, then the contractor 
would reimburse the amounts of such contributions so paid by Institute/owner. 
 
All other provisions of labour laws given under clause 19 of the conditions of contract 
shall apply to the contract in to. However, the GCC clause 19 B (h) (v) will be as under : 
 
As per latest amendments to PF Act coverage of employees/workers engaged by 
contractor/sub-contractor/PRWs are to be provided P.F coverage from the very first day 
of their employment. In compliance to this; the contractor is to submit a monthly 
statement or deductions/subscription deposited with the EPF/ESI Authorities. In absence 
of this undertaking payment to extent of 3% of the value of the bill or actual shall be 
withheld with SLIET and can be released only after obtaining the clearance certificates 
from the EPF/ESI Authorities that no dues on this account is outstanding. 
 
25. TEST AND INSPECTION 
 
The contractor shall carry out the various mandatory tests as per CPWD specification and 
the technical documents that will be furnished to him during the performance work. 
 
All the test, either on the field on outside laboratories concerning the execution of the 
work and supply of materials for the same shall be carried out by the contract at his own 
cost. 
  
26. SITE CLEARING 
 
The contractor shall ensure that the working site is kept clean and free of obstructions for 
easy access to job site and also from safety point of view. Before handing over the work 
to the owner the contractor shall remove all temporary structures like the site office, 
cement godown, labour hutments etc. Scaffolding rubbish, leftover materials tools and 
plants, equipments etc. clean and grade the site to the entire satisfaction of the Engineer-
in-charge. If this is not done the same will be got done by the Institute at his expense. 
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27. SET OFF OF CONTRACTORS LIABILITIES: 
 
The Institute shall have the right to deduct or set off the expenses incurred by it in 
rectifying the defects as aforesaid from any or against any amount payable to the 
contractor under the agreement or any other contract whatsoever. 
 
28. MATERIALS OBTAINES FROM DISMANTLEMENT: 
 
All materials like stone, boulders and other materials obtained in the work of dismantling 
excavation etc. will be considered Institute property and may be issued to the contractor 
by the Institute. If required for use in this work at rates approved by the Director, SLIET, 
Longowal. 
 
29. EXCEPTED RISKS 
  
The excepted risk and damages, loss or injury resulting from the following, the loss of 
productivity suffered on account of the excepted risks shall also be appropriately 
compensated by SLIET. 
 
a) War hostilities (whether war to be declared or not) invasion act of foreign enemies, 
rebellion, revolution, insurrection or unurped power and civil war. 
 
b) Riot commotion or disorder otherwise than among the SLIET own employees/sub 
contractors if any. 
 
c) Terrorist action or local disturbances. 
 
d) Atomic power risks and nuclear radiations. 
e) Floods, torpedoes, earthquake beyond the specified intensity. 
 
30. INSURANCE OF WORK ETC. 
 
Without limiting his obligations and responsibilities under clause – 34 hereof, the 
contractor shall insure in the joint name of the SLIET and the contractor against all loss 
or damage from whatever cause arising (other than the excepted risks) for which he is 
responsible under the terms of the contract and in such manner that the owner, SLIET and 
the contractor are covered during the period of construction of works and or also damage 
covered during the period of maintenance for loss of damage arising from a cause 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operation carried out by them 
for the purpose of complying with its obligations of maintenance clause hereof. 
a) The work and the temporary works to the full value of such works executed from time 
to time. 
b) The materials, constructional plant and other things brought on the site by the 
contractor to the full value of such materials, construction plant and other things. 
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Also the insurance policies for the workers and staff shall be taken. 
 
Such Insurance shall be effected with any subsidiary of the General Insurance Company 
and the Contractor shall, whenever required produce to the Employer the policy or the 
policies of Insurance and the receipts for payment of the current premium. 
 
31.1 THIRD PARTY INSURANCE: 
 
Before commencing the execution of the works the contractor (but without limiting his 
obligations and responsibilities under clause -17 hereto) shall insure against any damage 
loss or injury which may occur to any property (including that of the Employer or to any 
person) including any employee of the employer by the arising out of the execution of the 
works or temporary works or in the carrying out of the contract otherwise then due to the 
matter referred to in this agreement herein before. 
 
31.2 Minimum amount of third party insurance 
 
Such insurance shall be effected with any subsidiary of the General Insurance Company 
and for at least the amount mutually agreed with the owner, the SLIET and the contractor 
whenever required produce to the employer the policy or policies of Insurance and the 
receipts for payments of the current premiums. 
 
31.3 If the contractor could not effect a comprehensive insurance cover against risk 
which he may be required to effect under the terms of previous clauses then he shall give 
his attention to get the best insurance cover available and even in case of effecting a 
wider insurance cover than the one which the subsidiary of the General Insurance 
Company could offer, such an insurance ought to be done after the Employer’s approval 
by or through the subsidiary of the General Insurance Company. 
 
31.4 CENTERING & SHUTTERING: 
 
The marine plywood only or steel plates shall be used for form work. In case of marine 
ply seven uses shall be allowed and if steel plates are used 40 uses shall be permitted. The 
shuttering plates shall be cleaned and oiled after every repetition and shall be used only 
after obtaining approval of Engineer-in-charge. 
 
31.5 ANTI TERMITE TREATMENT (A.T.T.) 
 
Preconstruction ATT of soil treatment shall be carried out in coordination with the 
building work and shall be executed in such a manner that the civil works are not 
hampered or delayed by the anti-termite treatment. The treatment shall be carried out as 
detailed in IS:323 (Part-II) 19 latest revision. 
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The treatment against termite infestation shall be and remain fully effective for a period 
of not less than ten years to be reckoned from the date after the maintenance period 
prescribed in the contract expires. If any time during the said guarantee period the 
Engineer-in-charge finds any defect in the said treatment or any evidence of reinfestation 
in any part of the building or structure and notifies the contractor of the same, the 
contractor shall be liable to rectify the defect to give retreatment and shall commence the 
work of such rectification or retreatment  within seven days from the date of issue of such 
notice and incase the contractor fails to commence such work the Engineer-in-charge 
may get the same done by another contractor at the contractor’s cost and risk and the 
decision of the Engineer-in-charge as to the cost recoverable from the contractor shall be 
final and binding. 
 
Retreatment if required shall be attended to and carried out by the contractor within seven 
days of the notice from the Engineer-in-charge. 
 
The Institute reserves the right to get the quality of treatment checked in accordance with 
recognized test methods and in case it is found that the chemicals with the required 
concentration and rate of application have been applied, the contractor will be required to 
do the treatment in accordance with the specified rates and required concentration failing 
which no payment for such work will be made. The extent of work thus rejected shall be 
determined by the Engineer-in-charge. 
 
The contractor shall make such arrangements as may be necessary to safeguard the 
workers and residents of the building against any poisonous effect of the chemicals used 
during the execution of the work. 
 
During execution of the work, if any damage shall occur to the treatment already done, 
either due to rain or other unforeseen circumstances the same be rectified and made good 
to the entire satisfaction of the Engineer-in-charge at contractor’s own cost. 
 
The contractor shall make his own arrangement for all equipment required for the 
execution of the job. 
 
The person whose tender is accepted shall execute guarantee is prescribed form as on 
page. 
 
The contractor shall get through a specialist agency who is a member of the Indian Pest 
Control Association. 
 
32. MATERIALS AND SAMPLES: 
 
All materials, articles, fitting and accessories etc. shall comply with the relevant Indian 
Standard specifications wherever specified and shall be of approved make. The Engineers 
of the quality assurance cell of SLIET and the representative of the owner shall have the 
discretion to check quality of materials and 
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equipments to be incorporated in the work at source of supply, site of work and even after 
incorporation in the work. They shall also have the discretion to check the workmanship 
of various items of work to be executed in this work. The contractor shall provide the 
necessary facilities and assistance for this purpose. 
 
The above provisions shall not absolve the contractor in getting the material and 
workmanship quality checked and approved from the Engineer-in-charge as provided 
elsewhere in the agreement. 
 
The materials as per the list of approved brands/makes enclosed with the tender 
documents shall only be permitted to be used in the works. 
 
The samples of such materials shall be kept in the custody of the Engineer-in-charge till 
completion of the work. Thereafter the samples except those destroyed during testing 
shall be returned to the contractor. No payment will be made to the contractor for the 
sample destroyed in testing. 
 
33. INDIAN STANDARDS: 
 
Wherever any reference is made to any Indian Standards in the particulars specifications, 
drawings and in CPWD schedule it means the conditions with all amendments current at 
the date of issue of tender documents. 
 
34. STANDARD OF WORKMANSHIP: 
 
To finalise the acceptable standard of workmanship and layout of fittings, fixtures, wiring 
etc. the Engineer-in-charge may order the contractor to complete one portion of 
building/room in all respects sufficiently in advance to serve as guiding samples. This 
shall be completed under the close supervision of the Engineer-in-charge. On approval of 
the samples by Engineer-in-charge, this building/room shall be treated as guiding samples 
and all further work shall be executed to confirm to this sample. 
 
35. EMPLOYMENT OF PERSONNEL: 
 
The contractor shall employ only Indian national as his representatives, servants and 
workmen after verifying their antecedents and loyality. He shall ensure that no personal 
of doubtful antecedents and nationality is in any way, associates with the works. If for 
reasons of technical collaboration or other consideration, the employment of a foreign 
national is unavoidable, the contractor shall furnish full particular to this effect to the 
Accepting Officer at the time of submission of tender. As a proof that the contractor has 
employed only Indian National. He shall render a certificate to Engineer-in-charge in one 
month from the date of acceptance of the tender of this effect. In case the Engineer-in-
charge, desires contractor will have the police verification of the personnel employed by 
him. 
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The Engineer-in-charge shall have full power and without giving any reason to the 
contractor immediately cease to employ is connection with this contractor any 
representative, agent, servant and workmen or employees whose continued employment 
in his opinion is undesirable. The contactor shall not be allowed any compensation on this 
account. 
 
36. ADMISSION TO SITE: 
 
The entire work lies in the unrestricted areas. The security of contractor’s workers, 
materials and works is completely the responsibility of the contractor. 
 
37. Allotment of land for Labours Huts/Site Office and Store accommodation: 
 
The contractor shall be permitted to store his materials including erection of temporary 
storage accommodation at area of land as may be decided by the Engineer-in-charge. The 
contractor shall also be allotted limited land for labour camps/huts, which shall be 
constructed at his own cost. 
 
The contractor shall contact the Engineer-in-charge before submitting his tender to 
ascertain the extent of land which may be allotted to them for the above purpose during 
the construction period. The contractor shall ensure that the area of labour huts is kept 
clean and health, sanitary conditions/maintained (as laid down in the General Conditions 
of contract of the local authorities land allotted for the purpose of temporary office, stores 
and labour hutments in the event the contractor has to shift his labour campus at any time 
during execution of the work on the instructions of local authorities/ Engineer-in-charge, 
he shall comply with such instructions and no claim whatsoever shall be entertained. 
 
38. WATCHING & LIGHTING: 
 
The contractor shall at his own cost take all precautions to ensure safety of life and 
property by providing necessary barriers, lights, watchmen etc. during progress of work 
as directed by the Engineer-in-charge. 
 
39. PROPRIETOR MATERIALS: 
 
The following materials, when brought to site, shall be inspected by the Engineer-in-
charge. 
i) Water proofing compound. 
ii) Primer/Paints/Varnish etc. 
iii) Bitumen 
iv) Chemical for antitermite treatment. 
v) Any other materials as per discretion of the Engineer-in-charge . 
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The quantity of proprietory materials shall be measured and recorded in Measurement 
Books and signed by the contractor and the Engineer-in-charge as a check to ensure that 
the required quantity has been brought to site for incorporation in the work. 
 
Proprietory materials brought at site shall be store as entered in Measurement book shall 
be suitably marked for identification. 
 
 The contractor shall ensure that the materials are brought to site in original sealed 
containers or packings bearing manufacturer’s marking and brands (except where the 
quantity required in a fraction of the smallest packing). Materials not complying with this 
requirement shall be rejected. 
 
The contractor shall produce receipted vouchers showing quantity of the materials to 
satisfy the Engineer-in-charge whether the materials comply with the specifications. 
These vouchers shall be endorsed dated and initialed by the Engineer-in-charge giving 
the contract number and name of work and a certified copy of each such voucher signed 
both by the Engineer-in-charge and contractor shall be kept on SLIET record. 
 
When the cost of each category of materials is less than Rs.500/- production of vouchers 
may not be insisted upon if the Engineer-in-charge is otherwise satisfied with the quality 
and quantity of materials. 
 
40. RECORD OF CONSUMPTION OF CEMENT: 
 
For the purpose of keeping a record of cement issued and consumed in works, the 
contractor shall maintain a properly bond register in the form approved by Engineer-in-
charge showing daily receipts from SLIET quantity used in work and balance in hard. 
This register shall be signed daily by the contractor’s representative and Engineer-in-
charge. 
 
The register of cement shall be kept at site in the safe custody of the Engineer-in-charge 
during progress of work and he shall on demand produce the same for verification of 
inspecting officers. This provision will not, however, absolve the contractor from 
returning the over issue of cement detected if any , during technical check or examination 
of the work and final bill. 
 
In case cement quantity is got issued/ consumed in excess as compared to the theoretical 
requirement of the same, penal recovery for excess consumption of cement shall be made 
at double of the issue rate. 
 
41. COOPERARATION WITH OTHER AGENCIES: 
 
The contractor shall permit free access the generally offer reasonable facilities to the 
other agencies or department works engaged by the Institute to carry out other work in 
any under separate arrangement. The contractor’s price shall be deemed to cater for all 
the above contingencies and nothing extra shall be admissible. 
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42. RECOMMENDATION FOR PROCUREMENT OF MATERIALS: 
 
The contractor shall at his own cost and expense provide all materials required for the 
work other than those which are to be issued by the Institute. 
 
43. EXTENSION FOR DELAY BY ENGINEER-IN-CHARGE 
 
In the event of delay by the Engineer-in-charge to hand over to the contractor possession 
of land/lands necessary for the execution of the work or to give the necessary notice to 
the contractor to commence work or to provide the necessary drawing or instruction or to 
do any act or things which has effect of delaying the execution of the work then not 
withstanding anything contained in the contract such failure or delay shall in no way 
affect or vitiate  the contract or alter the character there of or entitles the contractors to 
any damages or compensation there of but in all such cases, the Engineer-in-charge may 
grant such extension or extensions of completion date as may be deemed fair shall be 
final and binding. 
 
44. WORK TESTS: 
 
Following tests in connection with the execution of the work shall be carried out at the 
field testing laboratory of SLIET free of cost if the laboratory facility is available: 
 
Test of sand: 
 
a) Silt content 
b) Bulking 
c) Particle size distribution 
 
Test for stone aggregate: 
 
a) Soft and deleterious material 
b) Particle size distribution 
 
Test for cement concrete for RCC: 
 
a) Slump test 
b) Cubs strength 
 
Test for brick and brick tiles: 
 
a) Dimensions 
b) Compressive strength 
In case no laboratory facilities available from SLIET side, the contractor has to carry out 
all these test at his own expenses. Material required for testing will be provided by 
contractor at his own expenses. If the testing facilities are not available with SLIET, the 
contractor has carry out the above tests at their own cost. 
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All the other tests which considered necessary by the Engineer-in-charge shall be got 
carried out by the contractor at his own expense in recognized testing laboratory in the 
presence of Engineer-in-charge or his authorised representative. 
 
45. CARE OF WORKS: 
 
From the commencement to the completion of the works the contractor shall take full 
responsibility for the care thereof and of all temporary works and in case any damage loss 
or injure shall happen or to any part thereof  to any temporary works due to lack or 
precaution/negligence on part of contractor, the same shall be made good at his own cost. 
 
46. DAMAGE TO PERSONS AND PROPERTY: 
 
The contractor shall indemnify and keep indemnified the SLIET against all losses and 
claims for injuries or damage to any person or any property whatsoever which may arise 
out of or in consequences of the construction and maintenance of the works by them and 
against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereof. 
  
47. ALTERATION IN SCOPE OF WORK: 
 
It at anytime after acceptance of the tender, SLIET shall decide to abandon or reduce the 
scope of the works for any reasons whatsoever and hence not require the whole of any 
part of the works to be carried out, SLIET shall give 30 days notice in writing to that 
effect to the contractor and the contractor shall have no claim to any payment to 
compensation or otherwise whatsoever on account of any profit or advance which he 
might have derived from the execution of the works in full but which did not derive in 
consequence of the foreclosure of the whole or part of the work. 
 
48. INTERIM PAYMENT: 
 
The payments shall be made monthly through RA bills and one interim advance against 
work done may be paid in 15 days which shall be adjusted in subsequent RA Bills. 
 
49. MOBILISATION ADVANCE : 
 
a) No mobilization advance will be paid separately. 
b) CONDITIONAL TENDER: 
 
Tender must be unconditional only based upon provisions of the NIT. Any conditional 
tender if received is liable to be rejected. 
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50. CEMENT AND STEEL FOR THE WORK: 
 
50.1 The rates quoted by the contractor must be inclusive of cost of cement and steel. 
However, Institute shall issue cement and steel for all items of works at issue rates 
specified in the schedule under clause 10 of the conditions of contract (general). 
 
Further such issue shall be subject to the following conditions: 
 
50.2 Cost of all materials issued by SLIET shall be recovered in full from the contractor’s 
dues under this contract. 
 
50.3 Material will be issued only for permanent works and not for making templates, 
other temporary works etc. 
 
50.4 The Contractor shall bear all other cost including lifting cartaging from issue point 
work site contractor store, custody and handling etc. all such materials. 
 
50.5 All steel shall be issued in available lengths and no claim for extra payment on 
account of issue of non-standard, lengths will be entertained. Steel materials coming in 
the shape of coils shall be issued on weight basis. For materials not coming in the shape 
of coils, the same will be issued on the basis of weight and also may be on linear 
measurement as per direction of Engineer-in-charge and conversion factor for calculating 
the weight shall be as per IS hand book. The difference in unit weight and actual weight 
shall be contractor’s account quoted rates shall be deemed to include the above and the 
wastages mentioned below. No claim whatsoever shall be entertained in this account. 
 
50.6 Cement as received from the manufacture/stocklist will be issued to the contractor. 
The theoretical weight of each bag of cement for issue purpose will be considered as              
50 kgs and 20 bags per M.T. 
 
50.7 All the cement/steel shall be strictly accounted for by the contractor as per clause 42 
(page                 ) of condition of contract (General).   
 
50.8 The quoted rates shall also include all the above wastage/cutting allowances/scraps 
etc. when reconciliation of materials is done, the same shall be suitably segregated 
according to issue rates indicated as above. 
 
Any unused quantity of cement and steel not returned and wastage/consumption/specified 
/agreed limits shall be charged at penal rate of 200% (Two hundred percent) of issue 
rates. The theoretical consumption of steel and cement required for the work will be 
calculated on the basis of approved drawings/joint measurements. In case of cement the 
theoretical rates of consumption shall be decided by the Engineer-in-charge in accordance 
with CPWD specifications and his decision in this regard shall be final and binding. 
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50.9 Excess cement and steel in full length when returned to SLIET storage/issue points 
in good conditions as certified by Engineer-in-charge will be given full credit at issue 
rates. 
 
51. INCOME TAX: 
 
Income tax deductions shall be made from all payments made to the contractor as per 
rules and regulations in force in accordance with the income tax act prevailing from time 
to time. 
 
52. SPECIFICATIONS: 
 
For all scheduled items CPWD specifications are to be followed. For non-schedule of 
items specification furnished by Engineer-in-charge are to be followed. 
 
53. COORDINATION WITH CIVIL CONTRACTORS: 
 
The contractor who shall be entrusted with the electrical works is expected to have proper 
and full co-ordination with the civil contractor, entrusted with the same building for civil 
works so as to have proper coordination so that the civil and electrical works can progress 
smoothly. 
 
54. DRAWING: 
 
The drawings are not being attached with the tender documents. However, a set of same 
is available in this office and which the contractor may study before quoting the rates if 
he so desires. 
 
55. LIQUIDATED DAMAGE: 
 
In case contractor fails to complete the work within the contract period/extended period 
liquidated damages @ ½ % per week of the cost of the total cost of the contract subject to 
a maximum of 5% of the contract value will be levied on the contractor. 
 
56. METHOD OF MEASUREMENT: 
 
CPWD method of measurement will be followed. If the same is not available for any 
particular item, then measurement shall be as per relevant ISI codes. 
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FOR ANTI-TERMITE TREATMENT GUARANTEE BOND 
 
This agreement made this ………………. day of one thousand nine hundred 
ninety……………………between M/s……………………………………………………. 
hereinafter called for guarantor on the one part and Director (hereinafter called the 
Institute on the other part). 
 
Where as this agreement is supplementary to the contract hereinafter called the contract 
date………………….made between the guarantor of the one part and Institute on the 
other part, whereby the contractor interalia understood to render the buildings and 
structures in the said contract completely termite proof. And whereas the guarantor agree 
to give a guarantee to the effect that the said structure will remain termite proof for ten 
years to be so reckoned from the date after the maintenance period prescribed in the 
contract expires. 
 
During this period of guarantee the guarantor shall make all defects and for the matter 
shall replace at his risk and cost which wooden member as may be damaged by termite 
and in case of any other defect being found, he shall render the building termite proof at 
his cost to the satisfaction of the Engineer-in-charge and shall commence the work of 
such rectification within seven days of issuing notice from the Engineer-in-charge calling 
upon him to rectify the defects falling which the work shall be got done by the Institute 
by some other contractor at the guarantor’s cost and risk and in the later case the decision 
of the Engineer-in-charge as to the cost recoverable from the Guarantor shall be final and 
binding.   
 
That if the Guarantor fails to execute the Anti-treatment or commits breaches hereunder 
than the Guarantor will indemnify the Institute against all loss, damage, cost expense or 
otherwise which may  be incurred by reason of any default in the part of the guarantor in 
performance  and conservance of this supplementary agreement as to the amount of loss 
and or damage and/or cost incurred by the Institute decision of the Engineer-in-charge 
will be final and binding on the parties. In witness where of these have been executed by 
the obligator……………………………………and by…………………………….for and 
on behalf of The Director, SLIET on the day of month and year first above written. 
 
Signed , sealed and delivered by (obligator) in the presence of. 
 
1. 
 
2. 
 
Signed for and on behalf of the Director, SLIET by in presence of  
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SPECIFICATION AND SPECIAL CONDITIONS FOR ELECTRICAL WORK 
 
1. The work shall be carried out as per CPWD specifications of electrical works 1972 for 
internal E.I. & CPWD specification 1974 for external services and the Indian Electrical 
Rule 1956 as amended upto-date for such works, unless otherwise directed in writing by 
the Engineer-in-charge. 
 
2. All materials whatsoever to be supplied and provided by the contractor should be of 
standard and approved qualities. They should be got approved from the Engineer-in-
charge or his authorized representative before installation, otherwise no payment will be 
made for any un-approved or rejected materials, used on the works or will be removed at 
his cost and risk. 
 
3. Any damage done to the building, while executing the electrical works should be made 
good to the satisfaction of the Institute. The chases holes etc. cut in the walls and roofs 
should be filled within 2 days. All malba should be removed on the same day. In case of 
failure to do so, it will be got done by Engineer-in-charge at the contractor’s cost. 
 
4. The runs of conduits, position of switches, fittings etc. should be got approved by the 
Engineer-in-charge or his authorized representative. It will be in the interest of the 
Institute to mark the layout of the above at site and got them approved before actual 
execution of the work, otherwise it cannot be accepted and the contractor will have to get 
it redone for which no extra payment will be made. 
 
5. Wherever aluminium conductors are used, the contract shall follow correct technique 
of joints, connections, soldering etc. Extreme care and cleanliness are needed to be 
exercised during soldering operation to obtain satisfactory results. Contract item of 
required make should be provided at the connections wherever directed by Engineer-in-
charge or his authorized representative. 
 
6. Persons executing electrical works should have electrical licence as required according 
to I.E. Act. 
 
7. The earthing shall invariably be done in presence of the Engineer-in-charge or his 
authorised representative. 
 
8. All inter-connections in the boards shall be carried out with suitable cable 
commensurate with the current carrying capacity. 
 
9. Suitable size of T.W blocks wherever required shall be provided according to the 
fittings and no extra will be paid to this account. 
 
10. Whenever conduits are laid without wiring they should be provided with fish wire.   
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11. The submain circuit wiring stipulated or otherwise on linear basis will be measured 
and paid from end to end of conduits of  batten etc. as the case may be. No extra payment 
will be made for loose wiring. For connections sufficient length of wires will however to 
be lifted as per direction of Engineer-in-charge or his authorised representative. 
 
12. All I.C. switches and DBs wherever required will be numbered and nothing will be 
paid extra on this account. 
 
13. All C.I./M.S. sheet boxes and junction boxes should be cleaned properly and painted 
from inside  before wiring and fixing the accessories. 
 
14. The switch board SBD/MDS distribution boxes etc. should got fabricated from 
reputed fabricators as per sketch/drawing indicating the details of members etc. duly 
approved from the Engineer-in-charge. 
 
15. On the main switch board the contractor shall have to provide a sheet box of size with 
M.S. sheet of 1.5mm thickness for housing the loose wire and nothing extra shall be paid 
for the same. 
 
16. The hylum sheet with full inscription hylum shall only be used and sheet without 
inscription shall not be accepted. 
 
17. The wiring shall be done in ground control as and where specified in the plan. 
 
18. The materials as per the list of approved brands/makes enclosed with the tender 
documents shall only be permitted to be used in the works. 
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A FORM OF PERFORMANCE BANK GUARANTEE 
 

(Name of Employer………………………………………………………………………… 

(Address of Employer……………………………………………………………………… 

Where as (Name and address of the contractor)…………………...………………………. 

……………………………………………………………………………………………… 

(hereinafter called the contractor) has undertaken, in pursuance of contract. 

No…………………….Date…………………….to execute (name of contractor and being 

Description of works)……………………………………………………………………… 

……………………………………………………………………………………………… 

called the contract. 

 
AND WHEREAS, it has been stipulated by you in the said contract or that the contractor 
shall furnish you with a bank Guarantee by a nationalised bank of the sum specified 
therein as security for performance and compliance with his obligations in accordance 
with the contract. 
 
AND WHEREAS, we have agreed to give the contractor or such a Bank Guarantee. 
 
NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the contractor, upto a total of (Amount of Guarantee)**…………………….. 

(in words)…………………………………………………………………………………... 

such sum being payable in the types and proportions of currencies in which the contract 

price is payable, and we undertake to pay you, upon your first written demand and 

without civil or argument, any sum or sums within the limits of (Amount of 

Guarantee)**………………….. as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 
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We hereby waive the necessity of your demanding (the said debt from the contractor 
before presenting us with the demand). 
 
We further agree that no change or addition to or other modification of the term of the 
contract or of the works to be performed there under or of any of the contract document 
which may be made between you and the contract shall in any way release us from any 
liability under this guarantee and we hereby notice of any such change addition or 
modification. 
 
This guarantee is valid until the date………………..months after the completion of work. 
 
SIGNATURE AND SEAL OF THE GUARANTOR……………………………………... 

Name of the Bank………………………………………………………………………….. 

Address…………………………………………………………………………………….. 

* Tenderers are not required to complete this form at the time of tender submission. 
** An amount is to be inserted by the Guarantor, representing Five (5) percent of the 
contract price specified in the contract. 
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APPLICATION FOR EXTENSION OF TIME 
PART-I 

 
1. Name of Contractor 
 
2. Name of the work as given in the agreement 
 
3. Agreement no. 
 
4. Estimated amount put to tender 
 
5. Date of commencement to work as per agreement 
 
6. Period allowed for completion of work as per agreement 
 
7. Date of completion stipulated in agreement 
 
8. Period of which extension of time has been given previously 
 

a)  1st Extension vide Engineer  Dated  Month  Days  
 -in-charge letter No. 
 
b)  2nd Extension vide Engineer  Dated  Month  Days  
 -in-charge letter No. 
 
c)  3rd Extension vide Engineer  Dated  Month  Days  
 -in-charge letter No. 
 
d)  4th Extension vide Engineer  Dated  Month  Days  
 -in-charge letter No. 
 
Total Extension previously given 

 
9. Reasons for which extensions have been previously given (copies of the previous 

application should be attached). 
 
10. Period for which extension is applied for  
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11. Hindrance on account of which extension is applied for with dates on which 
hindrance occurred and the period for which these are likely to last. 
 

i) Serial No. 
 

ii) Nature of hindrance 
 

iii) Date of occurrence 
 

iv) Period for which extension required 
      for this particular hindrance 
 

v) Overlapping period if any, with  
reference to item 

 
vi) Period for which it is likely to last 

 
vii) Net extension applied for 

 
viii) Remarks if any 

Total period for which extension is now applied for on account  
of hindrance mentioned above   Month   days.  
 

12. Extension of time required for extra work 
 
13. Details of extra work and the amount involved: 
 
a)   Total value of extra work 
 
b)   Proportionate period of extension of time  
       based on estimated amount put to tender  
       on account of extra work.        
 
14. Total extension of time required for 13 & 12 
      submitted to the Engineer-in-charge office 
 
 
Signature of contractor 
 
Date 
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APPLICATION FOR EXTENSION OF TIME 
PART-II 

( To be filled in by Engineer-in-charge) 
 
1. Date of receipt of application form…………………………………………………… 

contractor for the work of……………………………………………………………... 
in the Estate Office. 

2. Acknowledgement issued by Engineer-in-charge vide his letter no…………………… 
dated………………………….. 

3. Remarks of engineer-in-charge regarding hindrances mentioned by the contractor. 
1)       Serial No. 
 
2)       Nature of hindrance 
 
3)       Date of occurrence 
 
4)       Period of which hindrance 
            is likely to last 
 
5)       Extension of time applied  
            for by the contractor 
 
6)       Overlapping period, if any,  
            giving reference to items which overlap. 
 
7)       Net period for which extension is recommended 
 
8) Remarks as to why the hindrance occurred  

      and justification for extension recommended 
 
4. Recommendations of engineer-in-charge. The present progress of the work should be 

stated and whether the work is likely to be completed by the date upto which 
extension has been applied for. If extension of time is not recommended. What 
compensation is proposed to be levied under clause of the agreement. 

 
 
 
Date                                                                                    Signature of Engineer-in-charge 
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PROFORMA FOR EXTENSION OF TIME 
PART-III 

 
To 

Name 

Address of the Contractor 

 

Subject 

 

Dear Sir(s) 

Reference your letter no.                                                                       dated                                         

in  connection with the grant of extension of time for completion of work. The date of 

completion for the above mentioned work is as stipulated in the agreement dated the 

Extension of time for completion of the above mentioned work is granted upto …………. 

without prejudice to the right of the institute to recover liquidated damages in accordance 

with the previous of clause of the agreement date the  

Provided the notwithstanding the extension hereby granted, time is and shall continue to 

be the essence of the said agreement. 

 
Yours faithfully        
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Sant Longowal Institute of Engineering and Technology 
 
State………………………………………………………………………………………… 
Zone/Unit………………………………………………………………………………....... 
 
Item rate tender & contract for works. 
 
GENERAL RULE AND DIRECTION: 
1. All works proposed for execution on contract will be notified in a form of Invitation of 
tender pasted in public places and signed by Engineer-in-charge. 
 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work; also the amount of 
earnest  to be deposited with the tender and the amount or the security deposit to be 
deposited by the successful tenderer and the percentage, if any, to be deducted from the 
bills. Copies of the specifications, designs and drawings. For and any other documents 
required in connection with the work signed for the purpose of identification by 
Engineer-in-charge shall also be open for inspection by the contractor at Estate Office 
during office hours. 
 
2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof, or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power of attorney authorizing him to do so, such power 
of attorney to be produced with tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act. 
 
3. Receipts for payments made on account of work, when executed by a firm, must also 
be signed by the several partners, except where the contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm by one 
of the partners, or by some other person having authority to give effectual receipts for the 
firm. 
 
4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate they willing to undertake for each item of the work. Tender which propose any 
alteration in the work specified in the said from the invitation to tender, or in the time 
allowed for carrying out the work or which contain any other conditions of any sort will 
be liable to rejection. No single tender shall include more than one work but contractors 
who wish to tender for two or more works shall submit a separate tender for each. 
Tenders shall have the name and number of the work to which they refer written outside 
the envelope. 
 
4 A. The rate(s) and or amount (s) must be quoted in decimal coinage. 
 
5. The Engineer-in-charge or his duly authorised assistant, will 
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Open tenders in the presence of any intending contractors who may be present at the time 
and will enter the amount of several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted a receipt for the earnest money forwarded 
therewith shall thereupon be given to the contractor who shall thereupon for purpose of 
identifications sign copies of the specifications and other documents mentioned in Rule1. 
In the event of a tender being rejected, the earnest money submitted with such unaccepted 
tender shall thereupon be returned to the contractor remitting the same. 
 
6. The office inviting tender shall have the right of rejecting all or any of the tenders, and 
will not be bound to accept the lowest tender. 
 
7. The receipt of any accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment to the officer incharge and the contractor 
shall be responsible for seeing that he procures signatures of Engineer-in-charge or a duly 
authorised person. 
 
8. The memorandum of work tendered for and the schedule of materials to be supplied by 
the Institute and their issue rates, shall be filled in and completed in the office of the 
Engineer-in-charge before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and completed, he shall request  the office to 
have this done before the completes and delivers his tender. 
 
9. The tenderers shall sign a declaration under the official secret act for maintaining 
secrecy of the tender documents, drawings or other records connected with the work 
given to them. The unsuccessful tenderers shall return all the drawings given to them. 
 
 
DECLARATION 
 
I/we hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any persons other than a person to whom I/we am/ are 
authorised to communicate the same or use the information in any manner prejudicial to 
the safety of the state. 
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Item rate tender for works 
 
I/we hereby tender for the execution for the Director-SLIET of the work specified  in the 
under written memorandum within time specified in such memorandum at the rates 
specified therein and accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in Rule 1 hereof and in clause 11 of the conditions 
of contract, and with such material are provided for, by and in all respects in accordance 
with, such conditions so as applicable. 
 
Memorandum 
a) General description   

b) Estimated cost, building work, sanitary Rs…………………………………………... 

installation, water supply and drainage, Rs…………………………………………... 

demolition of existing structures  Rs…………………………………………... 

c) Earnest Money    Rs…………………………………………... 

d) Security deposit    Rs…………………………………………... 

 
The security deposit will be collective by deductions from running bills of the contractor 
at the rates mentioned above and the earnest money, if deposited in cash at the time of 
tender, will be treated as part of security deposit. The security deposit will also be 
accepted in cash or in the form of government securities and fixed deposit receipt and 
guarantee bonds of scheduled banks and State bank of India. 
 
e) Time allowed for the work from the …………………….day after the date written 

order to commence………………months. 

 
Should this tender be accepted, in whole or in part, I/we hereby agree, to abide by the 
fulfill all the terms and provisions of the said conditions annexed hereto and all the terms 
and provisions contained in notice inviting tenders so far as applicable an/or in default 
thereof to forefeit and pay to the Director of the Institute or his successors in office, the 
sum of money mentioned in the said conditions. A sum of Rs…………………… is 
hereby forwarded in the form of our demand draft as EMD. 
 
I/we fail to commence the work specified in the above Memorandum. I/we agree that the 
said Director or his successors in office shall without prejudice to any other right or 
remedy, be at the liberty to forfeit the said earnest money absolutely, otherwise the said 
earnest money shall be retained by him towards security deposit mentioned against clause 
(d) of the above mentioned memorandum (ii) to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to   
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therein and to carry out such, deviations as may be ordered upon a maximum of 50% 
(Fifty percent) thereafter referred to as the deviation limit of tendered amount at the rates 
quoted in the tender documents and those in excess of that limit at the rates to be 
determined in accordance with the provisions contained in Clause 2-A of the tender form. 
 
Dated ………………………….day of ………………………19 
 

 
Signature 

 
Witness 
 
Address 
 
Occupation 
 
The above tender is hereby accepted by me on behalf of the Director, SLIET. 
 
Dated ………………………….day of ………………………19  Signature…… 
 
……………………………………………………………………………………………… 
 
* Signature of contractor before submission of tender 
* Signature of witness to contractor's     ** Signature of the   
   Signature             Office by whom 
              accepted   
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GENERAL CONDITIONS OF CONTRACT 
 
Clause-1 
 
Definitions 
 
1. The contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the SLIET and the contractor, together with the 
documents referred to therein including the conditions, the specifications, designs, 
drawings and instructions, issued from time to time by the Engineer-in-charge and all 
these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 
 
2. In the contract the following expression shall, unless the context otherwise requires 
have the meaning, hereby respectively assigned to them: 
 
a) The expression works or work shall unless there is something either in the subject or 
context repugnant to such construction be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 
 
b) The site shall mean the land and /or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street which may be allotted 
or used for the purpose of carrying out the contract. 
 
c) The contractor shall mean the individual or firm or company, whether incorporated or 
not undertaking the works and shall include the legal personal representative or such 
individual or the persons composing such firm or company, or the successors of such firm 
or company and the permitted assigness or such individual or firm or firms or company. 
 
d) The Institute means SLIET and its successors. 
 
e) The Engineer-in-charge or any other authorized representative who shall supervise and 
be in charge of the work and or who shall sign the contract on behalf of the Institute. 
 
f) The term Institute/SLIET means Sant Longowal Institute of Engineering and 
Technology. 
 
g) Unit Incharge means Engineering incharge. 
 

ix) Employer means Director, SLIET 
 
words importing the singular number include the plural number and vice versa. 
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Clause 2. The time allotted for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be deemed to be of the contract on the part of 
the contractor and shall be reckoned from the _____________ day after the contract on 
the which the order to commence the work is issued to the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence and 
the contractor shall pay as compensation an amount equal to one percent or such smaller 
amount as the Engineer-in-charge (whose decision in writing shall be final) may decide  
on the amount of the estimated  cost of the whole work, the contractor shall be bound in 
all cases in which the time allowed for any work exceeds, one month (save for special 
job) to completed one eights of the whole of work before one half of such time has 
elapsed, and three fourths, of the work before three-fourths of such time has elapsed. 
However, for special jobs if a time schedule has been submitted by the contractor and the 
same has been accepted by the Engineer-in-charge, the contractor shall comply with the 
said time schedule. In the event of the contractor failing to comply with this conditions, 
he shall be liable to pay as compensation an amount equal to one percent or such smaller 
amount as the Engineer-in-charge (whose decision in writing shall be final) may decide 
on the said estimated cost of the whole work for every day that the due quantity of work 
remains incomplete provided always that the entire amount of compensation to be paid 
under the provisions of this clause shall not exceed the percentage on the estimated cost 
of work as shown in the tender. 
 
3. The Engineer-in-charge may without prejudice to his right against the contractor in 
respect of any delay or inferior workmanship or otherwise or to any claims for damage in 
respect of any breaches of the contract any without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for 
completion has or has not elapsed by notice in writing absolutely determine to contract in 
any of the following cases. 
 
i) If the contractor having been given by the Engineer-in-charge a notice is writing to 
rectify reconstruct or replace any defective work or that the work is being performed in 
any inefficient to otherwise improper or unworkman like manner shall omit to comply 
with the requirements of such notice for a period of seven days thereafter in the 
contractor shall delay or suspend the execution of the work so that either in the judgement 
of the Engineer-in-charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion or he has already failed to complete 
the work by the date. 
 
ii) If the contractor being a company shall pass a resolution or the court shall make an 
order that the Company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed of if circumstances all arise which entitle court of creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order.   
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iii) If the contractor commits breach of any of the terms and conditions of this contract. 
 
iv) If the contractor commits any acts mentioned in clause 21 hereof 21. 
 
when the contractor has made himself liable for action under any of the cases aforesaid 
the Engineer-in-charge on behalf of the Director, SLIET shall have powers: 
 
a) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor under the hand of the Engineer-in-charge shall be 
conclusive evidence). Upon such determination or rescission the security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal of Institute. 
 
b) To employ labour and supply materials to carry out the works or any part of the work 
debiting the contractor with the cost of the labour and the price of the materials ( of the 
amount of  which cost and price certified by the Engineer-in-charge shall be final and 
conclusive against the contractor ) and crediting him with the value of the work done  in 
all respects in the same manner and at the same rates as if had been carried out by the 
contractor under the terms  of his contract. The certificate of Engineer-in-charge as to the 
value of the work done shall be final and conclusive against the contractor provided 
always that action under the sub-clause shall only be taken after giving notice in writing 
to the contractor provided also that if the expenses incurred by the Institute  are less than 
the amount payable to the contractor are less than the amount payable to the contractor at 
his agreement rates the difference should not be paid to the contractor. 
 
c) After giving notice to the contractor to measure up the work of the contractor and to 
take such part thereof as shall be unexecuted out of his hand to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of 
the sum which excess the certificate in writing to the Engineer-in-charge shall be final 
and conclusive shall be borne and paid by the original contract and may be deducted from 
any money due to him by Institute under this contractor or on any other account 
whatsoever or from his security deposit or the proceeds of sales there of or a sufficient 
part thereof as the case may be. 
 
In the event of any one or more of the above courses being adopted by the Engineer-in-
charge the contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchase or procured any materials or entered into any 
engagements or made any advances on account or with a view to 
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The execution of the work of the performance of the contract. And in case action is taken 
under any of the provisions aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work three-to-four-or actually, performed under this contract unless 
and until the Engineer-in-charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 
 
Clause 4. If any case in which any of the powers conferred upon the Engineer-in-charge 
by Clause 3 hereof shall have become exercisable and the same shall not be exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall not withstanding the exercisable in the event of any further case of default 
by the contractor and the liability of the contractor for compensation shall remain 
unaffected. In the event of Engineer-in-charge putting in force all or any of the powers 
vested in him under the proceeding clause he may, if he so desires after giving a notice in 
writing to the contractor, take possession of or (at the sole discretion of the Engineer-in-
charge which shall be final) use as on hire ( the amount of the hire money being also in 
the final determination of the Engineer-in-charge) all or any tools, plant/materials and 
stores, in or upon the works, or the site thereof, belonging to the contractor, or produced 
by the contractor and intended to be used for the contract rates, or, in the case if these not 
being applicable, at current market rates to be certified by the Engineer-in-charge, whose 
certificate there of shall be final, otherwise the Engineer-in-charge, by notice in writing 
may order the contractor, or his clerk of the works, foreman or other authorised agent to 
remove such tools, plant, materials or stores, from the premises (within a time to be  
specified in such notice), and in the event of the contractor failing to comply with any 
such requisition Engineer-in-charge may remove them at the contractor’s expenses or sell 
them by auction or private sale on account of the contractor and at his risk in all respects 
and the certificate of the Engineer-in-charge as to the expense of any such removal and 
the amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 
 
Clause 5. If the contractor shall desire an extension of time for completion of the work on 
grounds of his having been unavoidably hindered in the execution or on any other 
ground, he  shall apply in writing as per performa attached to Engineer-in-charge within 
30 days of the date of hindrance on account of which he desires such extension as 
aforesaid, and the Engineer-in-charge shall , if in his opinion (which shall be final) 
reasonable grounds be shown therefore, authorise such extension of time if any, he may 
in his opinion be necessary or proper. 
 
Clause 6. Within ten days of the completion of the work, the contractor shall give notice 
such completion to the Engineer-in-charge and within ten days of the receipt of such 
notice the 
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Engineer-in-charge shall inspect the work and if there is no defect in the work shall 
furnish the contractor with a certificate of completion otherwise a provisional certificate 
of completion indicating defect (s) to be rectified by the contractor and or (b) for which 
payment shall be made at reduced rates, shall be issued but no certificate of completion, 
provisional or otherwise, shall be issued , nor shall the work be considered to be complete 
until the contractor shall have remove from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the work 
as shall have been erected or constructed by the contractor (s) and cleaned off the dirt 
from the wood work, door, windows, walls, floors or the other parts of any building, 
inupon or about which the work is to be executed of, which he may have been measured 
by the Engineer-in-charge. If contractor shall fail to comply with requirements of this 
clause as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid  and cleaning of dirt on or before the date fixed for 
completion of the work, the Engineer-in-charge may at the expenses of the contractor 
remove such scaffolding and surplus materials etc. and dispose of the same as he thinks 
fit and clean off such dirt aforesaid and the contractor shall have no claim in respect of 
any such scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 
 
Clause 7. No payment shall be made for work estimated to cost Rupees five thousand or 
less till after the whole of the work shall have been completed  and certificate of 
completion given. But in, the case of a work estimated to cost more than Rupees five 
thousand, the contractor shall on submitting the bill be entitled to receive a monthly 
payment proportionate to the part thereof then executed to the satisfaction of the 
Engineer-in-charge whose certificate of the sum so payable shall be final and conclusive 
against the contractor. But all such intermediate payments shall be regarded as payment 
by way of advance against the final payment only not as payments for works actually 
done and completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or be 
constructed as an admission of the due performance of the contract of any part thereof in 
any respect or the accruing and claim not shall it conclude, determine, or affect in any 
way of powers of the Engineer-in-charge under these conditions or any of them as to the 
final settlement  and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final bill shall be submitted by the contractor within one month of 
the date fixed for completion of the work or of the date of the certificate of completion 
furnished by the Engineer-in-charge and payment shall be made within three months if 
the amount of the contractor plus that of the additional item is upto Rs.2 lakhs and in               
6 months if the same exceeds Rs.2 lakhs of the submission of such bill. 
 
 
 
    
    
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

48

If there shall be any dispute about any item or items of the work then the undisputed item 
or items only shall be paid within the said parties of three months or six months as the 
case may be. The contractor shall submit a list of the disputed items within thirty days 
from the  disallowance thereof and if he fails to do this, his claim shall be deemed to have 
been fully waived and absolutely extinguished. 
 
Clause 7 A. Whenever there is likely to be delay in recording detailed measurements for 
making a running payment in the case of residential buildings, advance payments without 
detailed measurement for works done (other than foundation and finishing items) upto a) 
Lintel level (including sunshade etc.) and b) Slab level, for each floor worked out at 75 
percent of the tendered rates may be made  in running account bills by the Engineer-in-
charge in his discretion on the basis of a certificate from the unit incharge to the effect 
that the work has been completed upto level in question. 
 
The advance payments so allowed shall be adjusted in the subsequent running bills by 
taking detailed measurements thereof. Final payments shall be made only on the basis of 
detailed measurements. 
 
Clause 8. A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all works executed the previous months, and the 
Engineer-in-charge shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted far as 
possible, before the expiry of fifteen days from the presentation of the bills. If the 
contractor does not submit the bill within the time fixed as aforesaid the Engineer-in-
charge may depute within seven days of the date fixed as aforesaid, a subordinate to 
measure up the said work in the presence of the contractor whose counter signature of the 
measurement list will be sufficient warrange and the Engineer-in-charge may prepare a 
bill from such list. 
 
Clause 8 A. Before taking any measurement of any works as has been referred into 
clause 6,7 and 8 thereof Engineer-in-charge or a subordinate by him shall give reasonable 
notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to attend at the measurements after such notice or fails to countersign or to 
record the difference within a week from the date of measurement in the manner required 
by the Engineer-in-charge then in any such event the measurement taken by the Engineer-
in-charge or by the subordinate deputed by him as the case may be, shall no right to 
dispute the same. 
 
Clause 9. The contractor shall submit all bills on the printed form to be had on 
application at the office or the Engineer-in-charge and the charges in the bills shall 
always be entered at the rates specified in the tender or in the case of an extra work 
ordered in pursuance of these conditions and no mentions or provided for in the tenderer 
at the rates herein after provided for such work. 
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Clause 9 A.  Payments due to the contractor may, if so desired by him, be made to his 
bank instead of direct to him, provided that the contractor furnishes to the Engineer-in-
charge (a) an authorisation in the form of the legally valid documents such as a power of 
attorney conferring authority on the bank to receive payments and (2) his own acceptance 
of the correctness of the account made out as being due to him by Institute or his 
signature on the bill or other claim preferred against Institute before settlements by the 
Engineer-in-charge of the account of claim by payment of the bank. While the receipt 
given by such banks shall constitute a full and sufficient discharge for the payment the 
contractor should wherever possible, present his bills receipted and discharged through 
his banker. Noting herein contained shall operate to create in favour of the bank any 
rights or equities vis-a-vis the Institute. 
 
Clause 10. Stores supplied by Institute- If specification of schedule of items provides for 
the use of any special description of material to be supplied from Engineer-in-charge 
stores if it is required that the contractor shall use certain stores to be provided by 
Engineer-in-charge as shown in schedule of materials here to annexed the contractor shall 
be bound to procure and shall be supplied at the rates specified in the said schedule of 
materials  may be set off or deducted from any sums then due or thereafter to become due 
to the contractor under the contract, or otherwise or against or from the security deposit, 
or the proceeds of sale thereof if the same is held in government securities the sums or a 
sufficient portion thereof being in the case sold for the purpose. Not withstanding 
anything to the contrary to contained in any other clause of the contract and all store/ 
materials so supplied to the contractor or procured with the assistance of the Institute 
shall remain the absolute property of Institute and the contractor shall be the trustee of the 
store/ materials so supplied /procured and the said stores/materials shall not be 
removed/disposed of from the site of work on any account and shall be at all times open 
to inspection by the Engineer-in-charge. Any such stores/materials remaining unused 
shall place directed by him if by a notice he shall so require, but in case it is decided not 
to take back the stores/materials the contractor shall have no claim for compensation on 
any account of such stores/materials so supplied by him as aforesaid and not used by him 
or for any wastage in or damage to in such stores/materials. 
 
On being required to return the stores/materials the contractor shall hand over the 
stores/materials on being paid credited such price as the Engineer-in-charge shall 
determine having due regard to the condition of the store/materials. The price allowed to 
the contractor, however, shall not exceed the amount charged to him, excluding the 
storages charges if any. 
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The decision of the Engineer-in-charge shall be final and conclusive. In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing himself 
open to account for contravention of the terms of the licenses or permit and / or criminal 
breach of trust, be liable to Institute for all advantages or profits, resulting or which is the 
usual course would have resulted to him by reason of such breach. Provided that the 
contractor shall in no case be entitled to any compensation or damage on account of any  
delay is supply or non supply thereof all or any such materials and stores, provided 
further that the contractor shall be bound to execute the entire work if the materials are 
supplied by the Institute within the schedule time of completion of the work plus 50% 
thereof (Schedule time plus 6 months) if the time of completion of the work exceeds 12 
months but if a part only of the materials has been supplied within the aforesaid period 
then the contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the rest of the 
work, the contractor shall be entitled to such extension of time as may be determined by 
the Engineer-in-charge whose decision in this regard shall be final. 
 
Clause 10 A. The Engineer-in-charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance with the 
specifications and in case default the Engineer-in-charge shall be at liberty to employ 
other person to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-charge shall also 
have full powers to require other proper materials to be substituted there from and in case 
of default the Engineer-in-charge may cause the same to the supplied and all such costs 
which may attend such removal and substitution are to be borne by the contractor. 
 
Clause 10 B. Contractor on signing an identure in the form to the specified by the 
Engineer-in-charge shall be entitled  to be paid during the progress of the execution of the 
work upto 75 percent of the estimated value of any materials which are in the opinion of 
the Engineer-in-charge non-perishable and are in accordance with the contract and which 
have been brought on the site in connection therewith and are adequately stored and /or 
protected against damage by weather of other case but which have not at the time of 
advance been incorporated in the works. When the materials on account which an 
advance has been made under this sub-clause are incorporated in the work the amount of 
such advance shall be deducted from the next payment made under any of the clause or 
clauses of this contract. 
 
Clause 10 C. If during the progress of the works, the price of any materials incorporated 
in the works (not being a materials supplied from the Engineer-in-charge’s  stores in 
accordance with clause 10 hereof) and or wages of labour increases as a direct result of 
the coming into force by any fresh law, or statutory rule or order (but not due any charges 
in sales tax) and such 
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increase exceeds ten percent of the price and /or wages prevailing at the time of receipt of 
the tender for the work, and the contractor there upon necessarily and properly pays in 
respect of that material (incorporated in the works) such increased price and /or in respect 
of labour engaged on the execution of the work at such increased wages, then the amount 
of the contract shall accordingly be varied, provided always that any increase so payable 
is not in the opinion of the Engineer-in-charge (whose decision shall be final and binding) 
attributable to delay in the execution of the contract within the control of the contractor. 
 
Provided, however, no reimbursement shall be made if the increase is not more than 10% 
of the said prices/wages, and if so, the reimbursement shall be made only on the excess 
over 10% and provided further that any /such increase shall not be payable if such 
increase has become operative after the contract or extended date of completion of the 
work in question. 
 
If during the progress of the works, the price of any material incorporated in the works 
(not being a material and supplied from the Engineer-in-charge’s stores in the accordance 
with clause 10 hereof) and/or wages of labour is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order (but not due to any charges 
in sale tax) and such the decrease exceeds ten percent of the prices and or wages 
prevailing at the time of respect of the tender of the work. Institute shall in respect of 
materials incorporated in the works (not being materials supplied from the Engineer-in-
charge’s stores in accordance with clause 10 hereof) and /or labour engaged on the 
execution of the work after the date of coming into force of such law, statutory rules or 
order be entitled to deduct from the dues of the contractor such amount as shall be 
equivalent of the difference between the prices of materials and or wages as prevailed at 
the time of receipt of tender for work minus ten percent thereof and the prices of 
materials and/or wages, of labour on the coming into force of such law/statutory rule of 
order. 
 
The contractor shall for the purpose of the conditions, keep such books of account and 
other document as are necessary to show the amount of any increase claimed or reduction 
available and shall allow inspection of the same by duly authorised representative of 
Institute, and further shall at the request of the Engineer-in-charge furnish, verfied in such 
a manner as the Engineer-in-charge may repair any documents so kept the such other 
information as the Engineer-in-charge may require. The contractor shall begin a 
reasonable time of his becoming aware of any alteration in the price of any such materials 
and/or wages of labour give notice thereof to the Engineer-in-charge stating that the same 
is given pursuant to this condition to gather with all informations relating thereof which 
he may be in a position to supply. 
 
Clause 10 D. The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work etc. as Institute’s property and such materials 
shall be disposed of to the best advantage of Institute according to the instructions in 
writing issued by the Engineer-in-charge. 
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Clause 10 E. The recovery rate of cement is inclusive of cost of jute/paper or polythine 
bags. 
 
Note:- the contractor should send registered intimation to the bag collecting agents of the 
cement factories for collecting bags fail to turn up with in the stipulated period, the 
contractor shall be at liberty to dispose of the bags. 
 
In case empty cement bags are required by Institute for bonafide use in work, the 
Engineer-in-charge of the work shall have power to collect the bags himself and the 
contractor shall have to return the desired number of empty jute bags in serviceable 
condition to him or the same conditions as for bag collecting agents. 
 
Clause 11. The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specification. The contractor shall also confirm 
exactly, fully and faithfully to the designs, drawings and instruction in writing in respect 
of the work assigned by the Engineer-in-charge and the contractor shall be furnished free 
of charge one copy of specifications and of all such designs, drawings and instructions as 
are not included in the Central Public works department Compilation entitled 
“Specifications” for the works at Delhi 1977 Vol.1 C.S.I. to…………………………..and 
…………………………….Vol. II with C.S.I. to ……………………….. or any other 
printed publications on General Specifications referred to elsewhere in the contract. 
 
Clause 12. The Engineer-in-charge shall have power to make any alterations in omission 
form additions to or substitutions for, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work and 
the contractor shall carryout the work in accordance with any instructions which may be 
given to him in writing and signed by the Engineer-in-charge and such alterations, 
omissions, additions or substitutions shall not invalidate the contract and altered, 
additional or substituted work which the contractor may be direct to do in the manner 
above specified as part of the work shall be carried out by the contractor on the same 
conditions  in all respects of which he agreed to the main work. The time for the 
completion of the work shall be extended in the proportion that the altered , additional or 
substituted work bears to the original contract work and the certificate of the Engineer-in-
charge shall be  conclusive as to such proportion that the altered, additional or substituted 
work bears to the original contract work conclusive as to such proportion. Over and 
above this a further period to the extent of 25% of such extension shall be allowed to the 
contractor. The rates for such additional, altered of substituted work under this clause 
shall be worked out in accordance with the following provisions in their respective order.                 
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i) If the rates for the additional, altered or substituted work are specified in the contract 
for the work, the contractor is bound to carry out the additional, altered or substituted 
work at the same rates as are specified in the contract for the work. 
 
ii) If the rates for the additional, altered or substituted work are not specifically provided 
in the contract for the work, the rates will be derived from the rates for similar class of 
work as are specified in the contract for the work. 
 
iii) If the altered, additional or substituted work includes any work for which no rate is 
specified in the contract for the work and which cannot be derived from the similar class 
of work in the contract then such work shall be carried out at the rates entered in CPWD, 
Delhi Schedule of Rates 2007 for Civil work, DSR 2007 Part-1 for Electrical Works 
(internal) with correction slips upto date minus/plus percentage which the total tendered 
amount of schedule item bear to the estimated cost of schedule item worked on the basis 
of DSR 2007 for Civil Work DSR 2007 Part 1 for electrical works (internal). 
 
 iv) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in sub-clause (i) to (iii) above then the contractor shall, within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer-in-charge of the 
rate which it is his intention to charge for such class of work, supported by analysis of the 
rate or rates claimed, and the Engineer-in-charge shall determined the rates or rates on the 
basis of prevailing market rates and pay the contractor accordingly. 
 
However, the Engineer-in-charge, by notice in writing will be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in such manner as he may 
consider advisable. But under no circumstances the contractor shall suspend the work on 
the plea of non-settlement of rates of items falling under the clause. 
 
v) Deviation limit shall be + - 25 % of whole contract value and individual item may vary 
+ -50% but all variation + - of individual item should not exceed the overall deviation 
limit of + - 25%  
 
Clause 13. If at any time after the commencement of the work the Institute shall for any 
reason whatsoever not require the whole or part thereof and specified in the tender to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the contractor 
who shall have no claim to any payment of compensation whatsoever on account of any 
profit and advantage which he might have derived from the execution of the work in full, 
but which he did not derive in consequence of the full amount of the work not having 
been carried out, neither shall be have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and 
instruction which shall involve any curtailment of the work as originally contemplated. 
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Provided that the contractor shall be paid the charges on the charges only materials 
actually as bonafide brought to the site of the work by contractor and rendered surplus as 
a result of the abandonment or curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however, the Engineer-in-charge shall have in all 
such cases the option of taking over all or any such materials as their purchase price or at 
local current rates whichever may be less. In the case of such stores having been issued 
from Institute stores and returned by the contractor to Institute stores, credit shall be 
given to him by the Engineer-in-charge at rates not exceeding those at which were 
originally issued to him after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and this 
respect the decision of the Engineer-in-charge shall be final. 
 
Clause 14. If it shall appear to the Engineer-in-charge or his subordinate incharge of the 
work or to the Chief Technical Examiner that any work has been executed with unsound, 
imperfect or unskillful workmanship or with materials of any inferior description, or that 
any materials of articles  provided by him for the execution of the work are unsound or of 
a quality inferior to that contracted for or otherwise not in accordance with the contractor, 
the contractor shall on demand in writing which shall be made with in six months of the 
completion of the work from the Engineer-in-charge specifying the work materials or 
articles complained of notwithstanding that the same may have been passed, certified and 
paid forthwith rectify, or remove and reconstruct the work so specified in whole or in part 
as the case may require or as the case may be removed the materials or articles so 
specified and provide other proper and suitable materials or articles at his own proper 
charge and cost, and in the event of his failing to do so within a period to be specified by 
the Engineer-in-charge in his demand aforesaid, than the contractor shall be liable to pay 
compensation at the rate of one percent on the estimated amount put to tender for every 
day not exceeding ten days while his failure to do so shall re-execute in work or remove 
and replace with the others, the materials of articles complained of  as the case may be at 
the risk and expense in all respects of the contractor. 
 
Clause 15. All work under or in the course of execution or executed in pursuance of the 
contract shall at all times be opened for inspection and supervision of the Engineer-in-
charge and his authorised subordinates, and the contract shall at all times during the usual 
working. 
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hours, and at all other times at which reasonable notice of the intention of the Engineer-
in-charge or his authorised subordinate to visit the works shall have given to the 
contractor either himself be present to receive order and instructions or have a responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent shall be considered to have the same force as they had been given to the contractor 
himself. The work during its progress can also be inspected by chief technical examiner 
on behalf of the Engineer-in-charge. 
 
Clause 16. The contractor shall give not less than seven days notice in writing to the 
Engineer-in-charge or his authorised subordinate in charge of the work before covering 
up or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement any work without the consent in 
writing of the Engineer-in-charge or his authorised subordinate in charge of the work 
shall, within the aforesaid period of seven days inspect the work if any work shall be 
covered up or placed beyond the reach of measurement without such notice having been 
given or the Engineer-in-charge’s consent being obtained the same shall be uncovered at 
the contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 
 
 
Clause 17. If the contractor or his working people or servants shall break, defect, injure 
on destroy any part of building in which they may be working, on any building, road, 
curb, fence, enclosure water pipe, cables, drains electric or telephone post or wires, trees, 
grass or grassland, or cultivated ground contiguous to the premises on which the work or 
any part of it is being executed, or if any damage shall happen to the work while in 
progress, from any cause whatever or if any defect shrinkage or other faults appears in 
the work within six months (3 months in the case of any work other than work costing 
Rs.40,000 and below) after a certificate final or otherwise of its completion shall been 
given by the Engineer-in-charge as aforesaid arising out of defect or improper materials 
or workmanship the contractor shall upon a receipt of a notice in writing on the behalf 
make the same good  at  his own expense or in default the Engineer-in-charge may cause 
the same to made good by other workmen and deduct the expense from any sums that 
may be then or at any time thereafter may become due to the contractor, or from security 
deposit, except for the portion pertaining to asphaltic work which is governed by sub –
para (iii) of clause 35 or the proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor except the portion pertaining to asphaltic work 
which is governed by sub-para (iii) of clause 35 shall not be refunded before the expiry of 
six months (three months in the case of any work other then road work costing 
Rs.40,000) and below after the issue of certificate final or otherwise of completion of 
work or till the final bill has been prepared and passed whichever is later. 
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Provided that in case of road work if in the opinion of the Engineer-in-charge, half of the 
security deposit is sufficient to meet all the liabilities of the contractor under this contract 
half of the security deposit will be refundable after three moths and the remaining half 
after six months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. 
 
Clause 18.  The contractor shall provide at his own cost all materials (except such special 
materials, if any as may be in accordance with the contractor be supplied from the 
Engineer-in-charge’s stores) plants, tools, appliances, implements, ladders, cordage, 
tackles, scaffolding and temporary works requisites or proper for the proper execution of 
the work, whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract referred to in these 
conditions or not or which may be necessary for the purpose of satisfying or complying 
with the requirement of the Engineer-in-charge as to any matter as to which he is entitled 
to require together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting weighting and assisting in 
the measurement or examination at nay time and from time to time  of the work or 
materials. Failing his so doing the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expense may be deducted, from any money due to the 
contractor, under the contract and or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portions thereof. 
 
Clause 18 A. In every case in which by virtue of the provisions of Section 12, sub-
section (i) of the workmen’s compensation act,1923, Institute is to obliged to pay 
compensation to a workman employed by the contractor in execution of the works, 
Institute will recover from the contractor the amount of the compensations so paid and 
without pre-judice to the rights of the Institute under section 12, sub-section (ii) of the 
said act, Institute shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sub due by Institute to the contractor 
whether under this contract or otherwise, Institute shall not be bound to contract any 
claim made against it under section 12, sub-section (i) of the said Act, except on the 
written requests of the contractor and upon his giving to Institute full security for all costs 
for which Institute might become liable in consequence of contesting such claim. 
 
Clause 18 B. In every case in which by virtue of the provisions of the contract labour 
(regulation and abolition) Act,1970 and the contract labour (regulation and abolition) 
Central Rules,1971, Institute is obliged  to pay any amounts of wages to a workman 
employed by the contractor in executing of the works, or to incur any expenditure in 
providing welfare and health.      
  
    
    
  
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

57

amenities required to be provided under the above said Act and the rules under clause 
19H or under the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed  by Institute. Institute will 
recover from the contractor the amount of wages so paid or the amount of expenditure so 
incurred, and without prejudice to the rights of the Institute under section 20, sub-section 
(2) and section 21, sub-section (4) of the contract labour (Regulation and Abolition) 
Act,1970, Institute shall be at liberty to recover such amount of any part thereof by 
deducting if from the security deposit or from any sum due by Institute to the contractor  
whether under this agreement or otherwise, Institute shall not be bound to contst any 
claim made against it under section 20,sub section (1) and section 21, sub-section (4) of 
the said act, except on the written request of the contractor and upon his giving to the 
Institute might become liable in contesting such claim. 
 
Clause 19. The contractor shall obtain a valid license under the contract labour (R&A) 
Act,1970 and the contract labour (Regulation and Abolition) Central Rules,1971 before 
the commencement of the work and continue to have a valid license until the completion 
of the work. 
 
Clause 19 A. No labour below the age of eighteen years shall be employed on the work. 
 
Clause 19 B. Payment of wages. 
 
a) The contractor shall pay to the labour employed by him either directly or through sub 
contractors wages not less than fair wages as defined in the contractors Labour 
Regulation or as per the provisions of the contract labour (Regulation and Abolition)  
act,1970 and the contractor labour (Regulation and Abolition) central rules,1971 
wherever applicable.      
 
b) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage tolabour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him. 
 
c) In respect of all labour directly or indirectly in the works for performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be 
complied with the contractor's labour regulation made by government from time to time 
in regard to payment of wages, wage period, deductions from wages, recovery of wages 
not paid and deduction unauthorisedly made , maintenance of wage books or wage slips 
publication of scale of wages and other terms of employment : inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
contract labour ((Regulation and Abolition)  act,1970 and the contract labour (Regulation 
and Abolition)  Rules,1971, wherever applicable. 
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d) The Engineer-in-charge concerned shall have the right  to deduct from the money due 
to the contractor any sum required or estimated to be required for making good  the loss 
suffered by a worker or workers by reasons of non-fulfillment of the condition of the 
contract for the benefit of the workers, non payment of wage or of deductions made from 
his or other wages, which are not justified by their terms of the contract or non-
observance of the regulations. 
 
e) The contractor shall comply with the provisions of the payment of wages act,1938, 
minimum wages act,1948 Employee's liability act,1938 workmen's compensation 
act,1923 industrial disputes act,1947, Maternity benefit act,1961, and the contractor's 
labour (Regulation and Abolition) Act,1970 or the modifications their of any other laws 
relating their to the rules made there under from time to time. 
 
f) The contractor shall indemnify Institute against payments to be made for the 
observance of the laws aforesaid and the contractor's labour regulation without pre-judice 
to his right to claim indemnity from his sub-contractor. 
 
g)  The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 
 
h) For deposit of EPF contractor's are to obtain EPE code no. from EPF authorities and 
are to submit the following records quarterly to the inspecting officers of SLIET and 
inspecting officers from EPF authorities as and when required. 
 
i)   Attendance register. 
ii)  Membership eligibility register. 
iii) Cash book and vouchers. 
iv)  Any other document necessary for ascertaining the above attendance / payments  etc. 
 
v)   Certificate from contractor to the effect that no workers were engages continuously 
for more than two months. In case contractor is not producing the evidence in support of 
deposit of EPF of workers 10% of labour components will be deducted from the bill and 
will be deposited to EPF authorities. The amount so deposited shall not be refunded by 
SLIET in any of the case. 
 
Clause 19 C. In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor's part of this agreement, the contactor shall at his own 
expenses arrange for the safety provisions as per CPWD safety code framed from time to 
time and shall at his own expense provide for all facilities in connection therewith. In 
case the contractor fails to make arrangement and provide necessary facilities as aforesaid 
he shall liable to pay penalty of Rs.50/- for each defaulter and in addition the Engineer-
in-charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the cost incurred in that benefit from the contractor. 
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Clause 19 D. The contractor shall submit by the 4th and 19th of every month to the 
Engineer-in-charge is true statement showing in respect of the second half the preceding 
month and the first half of the current month respectively. 
 
1) The number of labourers employed by him on the work. 
2) Their working hours. 
3) The wages paid to them. 
4) The accidents that occurred during the said fortnight showing the circumstances  

under which they happened and the extent of damage  and injury causes by them and 
5) The number of female workers who have been allowed maternity benefit according to 

clause 19 F the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Institute a sum not exceeding Rs.50/- 
for each default a materially incorrect statement. The decision of the Engineer-in-charge 
shall be final in deducting from any bill due to the contractor the amount levied as fine. 
 
Clause 19 E. In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor's part of this agreement the contractor shall comply with or 
cause to be complied with all the rules framed by Government from time to time for the 
protection of health and sanitary arrangements for worker employed by SLIET and its 
contractors.     
 
Clause 19 F. Leave and pay during leave shall be regulated as follows : 
 
1 Leave  
 
i)  In the case of delivery, maternity leave not exceeding 8 weeks, 4 weeks, upto and 
including the day of delivery and 4 week following that day. 
 
ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
 
2  Pay 
 
i) In the delivery leave pay during maternity leave will be at liberty at the rate of the 
women's average daily earnings, calculated on the total wages earned on the days when 
full time work was during a period of three month immediately preceding the date on 
which she gives notices that she expects to be continued or at the rate of Rupee One only 
a day which ever is greater. 
 
ii) In the case or miscarriage leave pay at the rate of average daily earning calculated on 
the total wages earned on the days full time work was done during a period of three 
months immediately preceding the date of such miscarriage.        
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3. Conditions for the grant of Maternity leave 
 
No maternity leave benefit shall be admissible to a women unless she has been employed 
for total period of not less than 6 months immediately preceding the date on which she 
proceeds on leave. 
 
4. The contractor shall maintain a register of maternity benefit in the prescribed from as 
shown below and the same shall be kept at the place of work. 
 
Register of Maternity Benefits 
(Clause 19 F of the conditions of Contract) 
 
Name and address of the contract………………………………………………………….. 

Name and location of the work…………………………………………………………….. 

………………………………………………………………………………………………

……………………………………………………………………………………………… 

Name of  Fatther’s/Husbands     Nature   Period of            Date on   
Employee Name       of Employment       actual appointment       which    
                                                                                                                                 notice of  
                                                                                                                  confinement given     
……………………………………………………………………………………………… 
     1   2   3   4   5 
………………………………………………………………………………………………

……………………………………………………………………………………………… 

Date on which maternity leave commenced and ended  
……………………………………………………………………………………………… 

In case of delivery   In case of miscarriage 
………………………………………………………………………………………………
Date of delivery/ Commenced   Ended  Commenced  Ended 
……………………………………………………………………………………………… 
 6           7       8   9    10 
………………………………………………………………………………………………
LEAVE PAY PAID TO THE EMPLOYEE 
……………………………………………………………………………………………… 

In case of delivery   In case of miscarriage 
………………………………………………………………………………………………
Rate of leave pay  Amount Rate of leave pay  Amount   Remarks  
………………………………………………………………………………………………
 11       12   13       14         15 
………………………………………………………………………………………………
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Specimen form of the register, regarding maternity benefit as admissible to the 
contractor’s abour. 
 
Name of work…………………………..Name of Contractor…………………………….. 
 
1. Name of the woman and her Husband’s name. 

2. Designation  

3. Date of appointment 

4. Date with months and years in which she is employed. 

5. Date of discharge/dismissed, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage. 

10. Date with amount of maternity death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies the date of her death, the name of the person to whom maternity 

benefit amount was paid the month thereof and the dated of payment. 

14. Signature of the contactor authenticating entries in the register. 

15. Remarks column for the use of Inspecting Officer. 
 
Clause 19 D. In the event of the contractor (s) committing a default or breach of any of 
the provision of the contractor’s Labour Regulation and model rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information or submitting or  falling any statement under the provision of 
the above regulation and rules which is materially incorrect, he/they shall without 
prejudice to any other liability pay to the Institute a sum not exceeding Rs.50 for every 
default breach or furnishing, marking, submitting, filling, such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this respect the 
penalty may be enhanced to Rs.50 per day for each day of default subject to a maximum 
of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-
in-charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-charge that the contractor (s) 
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is / are not properly observing and complying with the provisions of the contractor’s 
Regulation and Model Rules and the provision of the contract labour (Regulation and 
Abolition) Act,1970 and the contractor labour (R&A) Central Rules,1971 for the 
protection of health and sanitary arrangements for work people employed by the 
contractor (s) hereinafter referred as the said rules the Engineer-in-charge shall have 
power to give notice in writing to the contractor’s requiring that the said Rule be 
complied with and the amenities prescribed therein be provided to the work people within 
a reasonable time to be specified in the notice. If the contractor (s) shall fail within the 
period specified in the notice to comply with and/observe the said rules and to provide the 
amenities to the work-people as aforesaid the Engineer-in-charge shall have the power to 
provide the amenities herein before mentioned at the cost of contractor (s). The contractor 
(s) shall erect, make and maintain at his/their own expense and to approve standards all 
necessary huts and sanitary arrangement required for his/their work people on the site in 
connection with the execution of the works, and it the same have power to give notice in 
writing to the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and/or reconstructed according to approve standards, and if the contractor(s) 
shall fail to remodel or reconstruct such huts and sanitary arrangement according to 
approved standard within the period specified in the notice, the Engineer-in-charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according 
to approved standards at the cost of the contractor (s). 
 
Clause 19 H. The contractor (s) shall at his /their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of following specifications 
on a suitable plot of land to be approved by the Engineer-in-charge. 
 
1 (a) The minimum height of each hut at the eaves level be 2.10m (7ft) and the floor are 
to be provided will be at the rate 2.7sq.m (30 sq.ft) for each member of the work’s family 
staying in the labourer. 
 
b) The contractor (s) shall in addition construct suitable cooking places having a 
minimum 1.80m x 1.50 m (6’ x 5’) adjacent to the hut for each family. 
 
c) The contractor (s) shall also construct temporary latrines and urinals for the use of 
labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 
 
d) The contractor (s) shall construct sufficient  number of bathing and washing places, 
one unit for every 25 persons residing in camp. These bathing and washing place, shall be 
suitably screened. 
 
2 (a) All the huts shall have wall un-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by Engineer-in-charge.    
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In case of sum dried bricks the wall should be plastered with mud gobri on both sides. 
The floor may be katcha and plastered with mud gobri and shall be atleast 15 cm (6”) 
above the surrounding ground. The roofs shall be laid with thatched or any other 
materials as may be approved by the Engineer-in-charge and the contractor (s) shall 
ensure that through out the period of their occupation the roofs remain watertight. 
 
b) The contractor (s) shall provide each hut with proper ventilation. 
 
c) All doors, windows and ventilators shall be provided with suitable leaves for security 
purposes. 
 
d) There shall be kept open space of alteast 7.2m (24 ft.) between the rows of hut which 
may be reduced to 6m (20ft.) according to the availability of site with the approval of the 
Engineer-in-charge, back to back construction will be allowed. 
 
3. Water supply – The contractor (s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than 2 gallons of pure and whole-some water 
per head per day for water per heard per day for bathing and washing purposes. Where 
piped water supply is available supply shall be at stand posts and where the supply is 
from wells or river, tanks which may be of metal or masonary shall be provided. The 
contractor (s) shall also at his /their own cost make arrangements for laying pipelines for 
water supply to his /their labour camp from existing main wherever available, and shall 
pay all fees and charges therefore. 
 
4. The site selected for the camp shall be high ground, removed from jungle. 
 
5. Disposal of Excreta- the contractor (s) shall make necessary arrangement for the 
disposal of Excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the local Health Authorities. If trenching of 
incineration is not allowed the contractor (s) shall make arrangements for the removals of 
the excreta through the Municipal Committee/authority and informed it about the number 
of laboureres employed so that arrangements may be made by such committee/authority 
for the removal of the excreta. All charge on this account shall be borne by the contractor 
and shall provide one sweeper of every 8 seats in case of dry system.  
 
6. Drainage- The contractor (s) shall provide efficient arrangement for draining away 
sullage water so as to keep the camp neat and tidy. 
 
7. The contract (s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers.           
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8. Sanitation- The contractor (s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 
 
Clause 19 I. The Engineer-in-charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractors employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. 
 
Clause 19 J. It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorisedly during construction, and is 
handed over to the Engineer-in-charge vacant possession of complete building. If such 
building through completed is occupied illegally, then the Engineer-in-charge will have 
the option to refuse to accept the said building/buildings in the position, and delay in 
acceptance on this account will be treated as delay in completion and for such delay levy 
upto 5% of the estimate cost put to tender may be imposed. 
 
However, the Engineer-in-charge may require the contractor through a notice to remove 
the illegal occupation any time on or before construction and delivery. 
 
Clause 20. The contractor shall comply with all the provisions of the Minimum wages 
act,1948 contract labour (regulation and Abolition) Act,1970, and rules framed 
thereunder and other labour laws affecting contract labour that may be brought into force 
from time to time. 
 
Clause 21. The contract shall not be assigned or sublet without written approval of the 
Engineer-in-charge. And if the contractor shall assign or sublet his contract or attempt to 
do so or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt so to do or if any bribe, gratuity, gift, loan, 
perquisite, reward of advantage pecuniary or otherwise, shall either directly or indirectly, 
be given, promised or offered by the contractor, or any of his servants or agent to any 
officer or person in the employ of Institute in any way relating to his office or 
employment or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-charge on behalf of the Institute shall 
have power to adopt any of the courses specified in clause 3 as he may deem best suited 
to the interest of Institute and in the event of any of these courses being adopted the 
consequences specified in the said Clause 3 shall ensure. 
 
Clause 22. All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of Institute without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 
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Clause 23. Where the contractor is partnership firm the previous approval in writing of 
the Engineer-in-charge shall be obtained before any change is made in the constitution of 
such firm where the contractor is an individual or a Hindu undivided family business 
concern such approval as aforesaid shall likewise be obtained before the contractor enters 
into any partnership agreement where under the partnership firm would have right to 
carry out the work hereby, undertaken by the contractor. If previous approval as aforesaid 
is not obtained, the contract shall be deemed to have been assigned in contravention of 
clause 21 hereof and the same action may be taken, and the same consequences shall 
ensure as provided in the said clause 21. 
 
Clause 24. All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-charge who shall 
be entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
 
Clause 25. Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications designs, drawings and instructions herein 
before mentioned and as to the quality or workmanship or materials under on the work or 
as to any other questions, claim right matter or thing whatsoever in any way arising out of 
relating to the contract, designs, drawings, specification, estimates, instructions order of 
these conditions or otherwise concerning the works, or the execution or failure to execute 
the same whether arising the progress of the work or after the completion or 
abandonment thereof shall be referred to the sole arbitration of the person appointed by 
the Director of the Institute. It will be no objection to any such appointment that the 
arbitrator so appointed is an Institute servant, that he had to deal with the matters to 
which the contract relates and that in the course of his duties as Institute servant, he had 
expressed views on all or any of the matters in dispute or difference. The arbitration to 
whom the matter is originally refereed being transferred or vacating his office or being 
unable to act for any reason, Director as aforesaid at the time of such transfer, vacation 
office or inability to act shall appoint another person to act as arbitrator in accordance 
with the terms of the contract. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. It is also a term of this contract that 
no person other than a person appointed by the Director of the Institute, as aforesaid 
should act as arbitrator and if for any reason, that is not possible, the matter is not be 
referred to arbitration at all. In all cases where the total amount all of the claims in 
dispute is Rs.50,000 (Rupee Fifty thousand) and above, the arbitrator shall give reasons 
for the award. Subject as aforesaid modification or reenactment thereof and the rules 
made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 
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It is also term of the contract that if the contractor (s) do/does not make demands for 
arbitration in respect of any claim (s) in writing within 90 days of receiving the intimation 
from the Institute that the bills are ready for payment the claim of the contractor (s) will 
be deemed to have been waived and absolutely beared and the Institute shall be 
discharged and releases of all liabilities under the contract in respect of these claims. 
 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for 
making and publishing the award. 
  
The decision of Director, SLIET regarding the quantum of reduction as well as 
justification tender of in respect of rates for substandard work which may be decided to 
the accepted will be final and would not be opened to arbitration. 
 
Clause 26. The contractor shall full indemnify the Institute against any action, claim  or 
proceeding relating to infringement to use of any patent or design or any alleged patent or 
design rights and shall pay any royalities which may be payable in respect of any  article 
or part thereof included in the contract. In the event of any claim made under or action 
brought against Institute in respect of any such matters notified thereof and the contractor 
shall be at liberty, at his own expense, to settle and dispute or to conduct any litigation 
that may arise there from provided that the contractor shall not be liable to indemnify the 
Institute if the infringement of the patent or design right is the direct result of an order 
passed by Engineer-in-charge in this behalf.     
 
Clause 27. When the estimate on which a tender is made includes lump sum in respect of 
parts of the work the contractor shall be entitled to a payment in respect of the items of 
works involved or the part of the work in question at the same rates, as are payable under 
this contract for such items, or if the part of the work in question is not, in the opinion of 
the Engineer-in-charge may at his discretion Engineer-in-charge pay by lump sum 
amount entered in the estimate and the certificate of the shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
 
Clause 28. In the case of any class of work for which there is no such specification as is 
mentioned in Rule 1, such work shall be carried out in accordance with the district 
specifications and in the event of there being no in between the district specification then 
in such case the work shall be carried out in all respect in accordance with the 
instructions and requirement of the Engineer-in-charge. 
 
Clause 29. (1) Withhold and Lien in respect of sums claimed whether any claim or 
claims for payment or a sum of money arises out of or under the contract against the 
contractor, the  
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Engineer-in-charge of the Institute shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part for the security, if any deposited by the 
contractor and for the purpose aforesaid, the Engineer-in-charge of the Institute shall be 
entitled to withhold the security deposit, if any, furnished as the case may be and also 
have lien over the same pending finalization or adjudication as the case may be and also 
have lien over the same pending finalization or adjudication of the such claim. In the 
event of the security been insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in-charge of the Institute shall 
be entitled to withhold and have lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which at any time 
thereafter may become payable to the contractor under the same or any other contract, 
with the Engineer-in-charge or the Institute or any contracting person through the 
Engineer-in-charge pending, finalization or adjudication of any such claim. It is agreed 
term of the contract that some money or moneys so withhold or retained under lien 
referred to above, by Engineer-in-charge or Institute will kept withheld or retained by the 
Engineer-in-charge or Institute till the claim arising the contract governed by as such by 
Engineer-in-charge of the Institute till the claim arising out of or under the contract is 
determined by the arbitration ( in the contract governed by the arbitration clause) by the 
competent court, as the case may be and that the contractor will have no claim for interest 
of damages whatsoever on any account in respect of such withholding or retention under 
the lien referred to above and duly notified as such to the contractor. For the purpose of 
this clause, where the contractor is a partnership firm or a limited company, the Engineer-
in-charge of the Institute shall be entitled to withhold and also have lien to retain towards 
such claimed or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 
 
Clause 29A. A lien in respect of claims in others contracts-Any sum of money due and 
payable to contractor including the security deposit returnable to him under the contact 
may be withheld or retained by way of lien by the Engineer-in-charge or the Institute of 
any other contracting persons of persons through Engineer –in-charge against any claim 
of the Engineer-in-charge or Institute or such other person or persons. In respect of 
payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer-in-charge or the Institute or with such other person or 
persons.  
 
It is an agreed term of the contract that the sum of money so withheld or retained under 
the clause by Engineer-in-charge or the Institute will be kept withheld or retained as such 
by the Engineer-in-charge or the Institute or till his claim arising out in the same contract 
or any other contract is either mutually settled or determined by the arbitration clause or 
by the competent court as the case may be, and that the contractor shall have no claim for 
interest of damages whatsoever on this account or any other group in respect of  any sum 
of money withheld or retained under this clause and duty notified as such to the 
contractor. 
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

68

Clause 30. The contractor shall not employed coal mining or controlled area labour 
falling 
under any category whatsoever on or in connection with the work or recruit labour from 
area with in a radium of 32km(miles on the controlled area).subject as above the 
contractor shall employ imported labour only i.e deposit imported labour or  labour 
imported by contractor from area, from which import is permitted. 
 
Where selling price for imported labour has been fixed by state or regional labour 
committees not more than that selling price shall be paid to the labour by the contractor 
 
 
The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labourer. Failure to do so 
shall render the contractor liable to pay to institute a sum calculated at the rate of Rs.10 
per day per labourer. The certificate of Engineer-in-charge about the number of coal 
mining or controlled area labour and the number of days for which they worked shall be 
final and binding upon all parties to this contract. It is declared and agreed between the 
parties that the aforesaid stipulation in this clause is one in which the public are interested 
with in the meaning of the exception of section 74 of Indian contract Act. 1872. 
 
Explanation- "Controlled Area" means the following area. 
 
Districts of Mandhum, Hazeribagh, Jurntra  Sub – Division of Santal Paraganas. 
 
Districts of Bankura, Birbhum , Burdawn , Districts of Bilaspur. 
 
Any other area which may be declared as controlled areas by or with the approval of the 
central government. 
 
Clause 31. The contractor (s) shall make his/their own arrangements for unfiltered water 
required for the work and nothing extra will be paid for the same. This will be the subject 
to the following conditions:- 
 
i) Then the water use by the contractor(s) shall be fit for constructions purposes for the 
satisfaction to the Engineer-in-charge. 
 
ii) The Engineer-in-charge shall make alternative arrangements for supply of water at the 
risk and contractor(s) if the arrangement made by the contractor (s) for the procurement 
of water are in the opinion of the Engineer-in-charge unsatisfactory. 
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Clause 32. (i) where there is no piped water supply arrangement and the water is taken by 
the contractor from the wells or hand pumps contractor on that account. The contractor 
shall however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and wells are intended. He will also be responsible 
for all damage and abnormal repairs arising out of his use the cost of which shall be 
recoverable from him. The Engineer-in-charge shall be final authority to determine the 
cost recoverable from the contractor on this account. 
 
(ii) The contractor shall be allowed to construct temporary wells in the land provided for 
the purpose or site of work for taking water for construction purpose only after he has got 
permission of the Engineer-in-charge in writing. No charges shall be recoverable from the 
contractor on this account but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damages to adjacent buildings, roads and service 
lines. He shall be responsible for any accident or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original condition 
after the wells are dismantled on completion of the work. 
 
Clause 33. Notwithstanding anything contained to the contrary in any or all the clauses of 
this contract, where any materials for the contract are procured with the assistance of 
Institute either by issued from Institute's stocks or purchase made under orders or permits 
or licenses issued by Government the contractor shall hold the said materials 
economically and solely for the purpose to the contract and not dispose of them without 
the permission of the Institute and return if required by the  Engineer-in-charge all 
surplus or unserviceable materials that may be left with him after the completion of the 
contract or at its termination for any reason whatsoever on being paid or credited such 
price as the Engineer-in-charge shall determine having due regard to the condition of the 
materials. The price allowed to the contractor however, shall not exceed the amount 
charged to him excluding the element of storage if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid condition the 
contactor shall be addition to throwing himself open to action for contravention of the 
terms of the licenses or permit and/or for criminal breach of trust, be trust, be liable to 
Institute for all moneys, advantages or profits, resulting or which in the usual course 
would have resulted to him by reason of such breach. 
 
 Clause 34. A) The following plant and machinery required for the work will be issued to 
the contractor on hire on conditions given below:- 
 
a) (i) (Any plant and machinery as decided by the Engineer-in-charge from time to time 
at the rates fixed by him).          
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b) Plant and machinery when supplied shall be made over and taken back at the 
departmental equipment shed at SLIET, Longowal and the contractor shall bear the cost 
of their carriage from the shed to the site of work and back. The contractor shall be 
responsible to return the plant and machinery in the condition which it was handed over 
to him and he shall be responsible for all damage caused to the said and machinery at the 
site of work or elsewhere in operation or during transit including damage to or loss of 
parts and for all losses due to his failure to return the same soon after the completion of 
the work for which it was issued. The Engineer-in-charge shall be sole judge to determine 
the liability of the contract and its extent in this regard and his decision shall be final and 
binding on the contractor. 
 
c) The plant and machinery as stipulated above will be issued as when available and it 
required by the contractor. 
 
d) The hire charges shall be recovered at the prescribed rates from the inclusive of the 
date of plant and machinery is made over upto and inclusive of its return in good order 
even through the same may not have been working for any causes except for major 
breakdowns due to no fault of the contractor of faulty use, requiring more than 3 working 
days continuously (i.e. excluding intervening holidays and Sundays) for bringing the 
plant in order. The contractor shall immediately intimate in writing to the Engineer-in-
charge when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in-charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery based on this, if the breakdown 
occurs before lunch the period of major breakdown will be computed considering half 
days breakdown of the days of complaint. If the breakdown occurs in the post lunch the 
period of major breakdown will be computed starting from the next working day. In case 
of any dispute under this clause, the decision of Director SLIET shall be final. 
 
e) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break)  of part thereof. In case of  stream road roller, the period of 8 hours will be 
inclusive of time required to make up the boiler pressure before start of work and to 
lower the boiler pressure at the close of work. 
 
f) Hire charges will include service of operating staff as required and also supply of 
lubrication oil and stores for cleaning purposes and stream coal not exceeding                         
1.2 quintals to light up the stream road roller when issued. Power fuel of approved type, 
fire wood, kerosene oil etc. for running the plant machinery and also the full time 
chowkidar for guarding the plant and machinery against any loss or damage shall be 
arranged by the contractor who shall be fully responsible for the safe guard and security 
of plant and machinery sign and agreement in-demnifying the Institute against any loss or 
damage caused to the plant and machinery either during transit or at a site of work. 
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g) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break. In case of an urgent work however, the Engineer-in-charge may , at 
his discretion allow the plant and machinery to be worked for more than normal period of 
8 hours a day. In that case the hourly hire charges for over time to be borne by the 
contractor shall be 50% more than the normal proportionate charge (1/8 of the daily 
charges) subject to a minimum of half day's normal charges for any particular day for 
working out hire charge for over time a period of half and hour and above will be charged 
as one hour and a period of less then half an hour will be ignored. 
 
h) The contactor shall release the plant and machinery every 7th day for periodical 
servicing and / or wash out which may take about three to four hours or more, he shall 
also provide for a labour and water that may be required for wash out of stream rollers. 
Hire charges for full day shall be recovered from the contactor employed in servicing / 
washout.     
 
i) The plant and machinery once issued to a contractor shall not be returned by him on 
account of lack or arrangements of labour materials etc. On his part the same will be 
returned only when they require major repairs or when in the opinion of the Engineer-in-
charge the work or a portion of work for which the same was issued is completed. 
 
j) Log book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Institute and will be attested by the 
contractor or his authorised agent daily. In case of contractor contest the correctness of 
the entry and/or fails to sign the log book the decision of the Engineer-in-charge shall be 
final and binding on him higher charges will be calculated according to the entries in the 
log book and will be binding on the contractor. Recovery on account of hire charges for 
road rollers shall be made for the minimum number of days worked out on the 
assumption that a roller can consolidate per day and maximum quantity of materials or 
area suffacing as noted against each in the annexed statement on page ………………… 
 
k) In the case of concrete mixers, the contractor shall arrange to get the copper cleaned 
and the drum washed at the close of the work each day or each occasion. 
 
l) In case of rollers or consolidation are employed by the contactor himself  logbook for 
such rollers shall be maintained in the same manner as is done in case of departmental 
rollers maximum quantity of any items to be consolidated, for each roller, day shall be 
also same as a Annexure to Clause 34 (i). 
 
m) The contactor shall be responsible to return the plant and machinery in the condition 
in which it was handed over to him and he shall be responsible for all damages caused to 
the said plant and machinery at the site of work or elsewhere in operation or                         
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Otherwise or during transit including damage to or loss of parts and for all losses due to 
his failure to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the liability of the 
contractor and its extent in this regard and decision shall be final and binding on the 
contractor. 
 
Clause 35 i) the contractor undertakes to make arrangements for the supervision of the 
work by the firm supplying the tar on bitumen used. 
 
ii) The contactor shall collect the total quantity of tar or bitumen required for the work as 
per standard formula, before the process of painting started and shall hypothecate it to the 
Engineer-in-charge. If any bitumen or tar remain unused on completion of the work on 
account of lesser use of materials in actual execution for reason other than authorised 
changes specification and abandonment of portion of work a corresponding deduction 
equivalent to the cost of unused materials as determined by the Engineer-in-charge shall 
be made and the materials returned to the contractors. Although the materials are 
hypothecated to Institute the contractor undertakes the responsibility for their proper 
watch safe custody and protection against all risk. The materials shall not removed from 
site of work without the consent of the Engineer-in-charge in writing. 
 
iii) the contractor shall be responsible for rectifing defects noticed within a year from the 
date of completion of the work and the portion of the security deposit relating to asphlatic 
work shall be refunded after the expiry of this period. 
 
A) FOR CIVIL WORKS: 
 
Clause 36. The contractor shall employ the following technical standard during the 
execution of this work. 
 
1. One Graduate Engineer when the cost of work to be executed is more than Rs.5 Lakhs. 
2. One qualified Diploma Holder (Overseer) JE when the cost of work to be executed is 
more than Rs.3 Lakhs but less than Rs.5 Lakhs. 
 
The technical staff should be available at site whenever required by Engineer-in-charge to 
take instructions. 
 
In case the contractor fails to employ the technical staff as aforesaid he  shall be liable to 
pay a reasonable amount not exceeding a sum of Rs.2,000/- for each month for default in 
the case of Graduate Engineer and Rs.1,000/- for each month of default in the case of 
Diploma Holder (Overseer). 
 
The decision of the Engineer-in-charge as to the period for which the required technical 
staff was not employ by the contractor and as to the reasonableness of the amount to be 
deducted on this account shall be final and binding on the contractor as to the amount and 
the contractor's liability to pay the said amount. 
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 B) For Sanitary and Water Supply works : 
 
The contractor shall employ the following technical staff during the execution of the 
work :- 
 
1. One qualified Junior Engineer- Overseer with an experience of not less than 5 years 
out of which at least one year should be in Sanitary Engineering of water supply works, 
when the tendered cost of the work to be executed is more than Rs.25,000. 
  
The technical staff should be available at site required by the Engineer-in-charge to take 
instruction. In case the contractor fails to employ the technical staff as aforesaid shall be 
liable to pay reasonable amount not exceeding Rs.1,000/- for each moth of default. 
 
The decision of the Engineer-in-charge as to the period for which the required technical 
staff was not employed by the contractor and as to the reasonableness of the amount the 
deducted on this account shall be final and binding on the contractor as to the amount and 
the contractor's liability to pay the said amount. 
 
C) For Electrical Works: 
 
Description shall be as per standard CPWD clause 36 (iii). 
 
Clause 37. The whole work may be split up between two or more contractors or accepted 
in part and not in entirely, if considered expedient. 
 
Clause 38. (i) sales tax or any other tax on materials in respect of this contract shall be 
payable by contractor and Institute shall not entertain any claim whatsoever in the 
respect. 
 
i) In pursuant to or under any law such notification or order ay royalty cess, fee or the like 
becomes payable by the Institute and does not at any time become payable by the 
contractor to the state Govt. Local authorities in respect of any material used by the 
contractor on the works there in such a case, it shall be lawful to the Institute and it will 
have the right and are entitled to recover the amount paid to the circumstances as 
aforesaid from dues to the contractor. 
 
Clause 39. Without prejudice to any of the right or remedies under this contract if the 
contractor dies, the Engineer-in-charge on behalf of the Institute shall have the option to 
terminating the contract without compensation to the contractor. 
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Clause 40. The contractor shall not be permitted to tender for works in SLIET 
(responsible for award and execution of contracts) in which his near relative is posted as 
Accountant or as an Officer in any capacity between the grades of Engineer-in-charge 
and Assistant Engineer (both inclusive). He shall also intimate the names of persons who 
are working with him in any capacity or are sub-sequently  employed by him and who are 
near relatives to any of the officers in the Institute. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of 
this Institute. 
 
Note : By the terms near relatives is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins  and their 
corresponding in laws. 
 
Clause 41. No Engineer of the rank of Assistant Engineer and above or of grazetted rank 
or other gazetted officer employed in engineering or administrative duties in an 
Engineering Department of the institute is allowed to work as a contractor for period of 
two years of his retirement from institute without the previsions permission of the 
Institute. This contract is liable to be cancelled if either the contractor or any of his 
employee is found at any time to be such a person who had obtained the permission of 
Institute as aforesaid, before admission of the tender or engagement in the contractor's 
service as the case may be. 
 
Clause 42. Allowable wastage of cement and steel and other materials.  
 
i) The contractor shall see that only the required quantities of materials are not issued. 
Any such material remaining unused and is perfectly good condition at the time of 
completion or determination of the contract  shall be returned to the Engineer-in-charge at 
a place where directed by him. If by a notice in writing under his hand, he shall require. 
Credit for such materials will be given at the prevailing market are not exceeding the 
amount charged from him, excluding the element of storage charges at the time of issue 
of cartage and incidential charges for returning the surplus materials from and to the 
stores where from they were issued. 
 
ii) After the completion of the work, theoretical quantity of cement to be used in the work 
shall be calculated on the basis of statement showing quantity of cement to be used in 
different items of work provided in Delhi Schedule of Rates-1997 printed by CPWD in 
case any item is executed from which standard constants for the consumption of cement 
are not available in the above mentioned statement or cannot be derived from this 
statement, the sample shall be calculated on the basis of standard formula to be laid down 
by Engineer-in-charge concerned. Over this theoretical quantity of cement shall be 
allowed a variation upto 5 percent plus/minus for works the estimated cost which as put 
to tender is not more than Rs.2 Lakhs, 
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upto 4 percent plus/minus for works the estimate cost of which put to tender is more than 
Rs.2 Lakhs but upto Rs.5 Lakhs and upto 3 percent plus/minus for works the estimate 
cost of which put to tender is above Rs.5 Lakhs. The difference in the quantity of cement 
actually issued to the contractor including authorized variations, if not returned by the 
contractor shall be recovered at twice the issue rate without prejudice to the provisions of 
the relevant conditions regarding return of materials governing the contract. In the event 
of it being discovered that the quantity of cement used is less than the quantity 
ascertained as herein before provided allowing variations on the minus side so stipulated 
above the cost of the quantity of cement not so used shall be recovered from the 
contractor on the basis of stipulated issue rate plus cartage to site. 
 
iii) The provisions of the foregoing sub-clause shall apply in the case of steel 
reinforcement or structural steel sections, except that the theoretical quantity of steel shall 
be taken as the quantity required as per design or as authorized by Engineer-in-charge, 
including authorised lasppages, plus three percent wastage due to cutting into pieces. 
Over this theoretical quantity, plus 3 percent minus two percent shall be allowed as 
variation due to wastage being more or less. 
 
iv) After the completion of the work, theoretical quantity of bitumen to be used on works 
shall be calculated on the basis of CPWD's statement showing quantities of bitumen to be 
used in different items of work provided in the Delhi Schedule of Rates or in respect of 
arrangements which do not provide for or authorize application of Delhi Schedule rates 
the theoretical quantity of bitumen to be used in works shall be calculated on the basis of 
standard formulas. Over the said theoretical quantity of bitumen, a variation upto 
plus/excess 1.5 percent shall be allowed. 
 
The agreement which provide for free supply of bitumen the value or price of the 
difference in the quantity of bitumen actually issued to the contractor and the theoretical 
quantity including the above mentioned authorised variation if not returned by the 
contractor shall be recovered at twice the issue rate without prejudice to the relevant 
conditions in the agreement regarding return of materials. In the event of its being 
discovered that the quantity of bitumen used by the contractor is less than the quantity 
calculated in the matter aforesaid, there shall be no recovery for less use of bitumen. 
 
The agreement which provide for supply of bitumen at a fixed rate, the value of price of 
the difference in the quantity of bitumen actually issued to the contractor and the 
theoretical quantity including the above mentioned authority variation, if not returned by 
the contractor, shall be recovered at twice the issue rate of bitumen without prejudice to 
the relevant conditions in the agreements regarding return of materials governing the 
contract.            
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In the event of it being discovered that the quantity of bitumen used by contractor is less 
than the quantity calculated in the manner aforesaid (no variation on the lower side shall 
allowed), the cost of the quantity of bitumen not so used shall be recovered from the 
contractor on the basis of stipulated issue rate plus  cartage thereof upto site. 
 
v) The provisions made above are without prejudice to the right of the Institute to take 
action against the contractor under the conditions of the contract for not doing  the work 
according to the prescribed specification. 
 
Clause 43. The work (Whether full constructed or not) and all materials, machines, tools 
and plants scaffolding , temporary buildings and other things connected therewith shall be 
at the  risk of the contractor until work has been delivered to the Engineer-in-charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
property brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation. The contractor shall when ordered (in 
writing) by the Engineer-in-charge remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged material and for construction 
of all works ordered by the Engineer-in-charge, such payments being in addition to 
compensation upto the value of the work, originally executed before being damage or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer-in-charge upto Rs.5,000/- and by the any officer of the Institute deputed by 
the Director, SLIET for a higher amount. The contractor shall be paid for the 
damage/destruction suffered and for restoring the material at the rates based on analysis 
of rates tendered for in accordance with the provision of the agreement. The certificate of 
the Engineer-in-charge regarding the quality and quantity of materials and the purpose for 
which they were collected shall be final and binding on all the parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operation (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Engineer-in-charge, (b) or any materials 
etc. not on the site of work or for any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
 
In the event of the contractor having carry out reconstruction as aforesaid he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 
 
 
 
 
 
 
 
 
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

77

Clause 44. The contactor shall comply with the provisions of the Apprentices Act,1961 
and the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Director SLIET may, in his discretion, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the Act. 
 
Clause 45. The contractor shall deposit royalty and obtain necessary permit for a supply 
of the red bazri stone, kankar etc. from local authorities. 
 
Clause 46. Security deposit will not be refunded till clearance certificate for Labour 
Officer is obtained by the contractor. 
 
Clause 47. Labour Wages : The contactor shall be required to comply with all the rules 
and regulations contained in the various prevalent act/regulation/instructions issued by 
Central/ state Govt. His particular attention is drawn to Employees Provident Fund Rules 
as per latest act/rules/instructions. He shall also be responsible for the further rules and 
regulations which may be enacted during the currencies of the project. His rates shall be 
deemed to have taken into account the above. 
 
Schedule showing approximate quantity of materials to be supplied by the Institute under 
clause 10 of the conditions of contract of work contracted to be executed and the rates at 
which they are to be charged for. 
……………………………………………………………………………………………… 
 
Particulars    Rates at which the          Place of delivery  
            material will be charged 
      to the contractor 
………………………………………………………………………………………………     
 
      
 
 
 
 
  
 
Signature of the Contractor             Signature of Engineer-in-charge  
               For and on behalf of SLIET 
 
 
Note :  The person of firm submitting the tender should see that rates in the above 
schedule are filled up the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 
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SAFETY CODES BASED ON CPWD NORMS 
 
Safety codes: 
 
i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be 
done safely form ladders. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ or (1/4 horizontal and 1 vertical). 
 
ii) Scaffolding or staging more than 3.6 m (12 feet ) above the ground or floor , swung or 
suspended from an over head support or erected with stationery support shall have a 
guard rail properly attached , bolted, braced and otherwise secured atleast 90 cm. (3 feet) 
high above the floor or platform of a such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such opening as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
 
iii) Working platform gangways and stairways should be so constructed that they should 
not sagunduly or unequally and if the height of the platform or the gangway or this 
stairway is more than 3.6 m ( 12 feet ) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as described 
in (ii) above. 
 
iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm ( 3 feet ). 
 
v)  Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m 
(30 feet ) in length while the width between side rails is rung ladder shall in no case be 
less than 28 cm (11 ½” ) for ladder upto and including 3 m ( 10 feet ) in length. For 
longer ladders this width should be increased at least ½ for each additional 30 cm. (1 ft.) 
of length. Uniform step spacing shall not exceed 30 cm. (12”). Adequate precautions 
shall be taken to prevent danger from electrical equipment. No materials on any of the 
sites of work shall be so stacked or placed to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing and lights to 
protect the public from accident, and shall be bound to bear the expenses of defence of 
every suit action or other proceedings at law that may be brought by any person for injury 
sustained owing the neglect of the above precautions and to pay  any  damages and cost 
which may be awarded in any such suit, action or proceedings to any such person or 
which may, with the consent of the contractor, be paid to compromise any claim by any 
such person. 
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 vi) Excavation and trenching : all trenches 1.2 m (four feet) or more in depth, shall at all 
times be supplied with at least one ladder for each 30m (100feet) in length on fraction 
thereof ladder shall be extended from bottom of the trench to atleast 90cm (3feet) above 
the surface of the ground. The side of the trenches which are 1.5m (5feet)or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, so 
as to avoid the danger or sides to collapses. The excavated materials shall not be placed 
within 1.5m (5feet) of the edges of the trench or half of the depth of the trench whichever 
is more. Cutting shall be done from top to bottom. Under no circumstances undermining 
or undercutting shall be done. 
 
vii) Demolition- before any demolition work is commenced and also during the process 
of the work. 
 
a) All roads and open areas adjacent to the work site shall either be closed or suitable 

protected. 
b) No electric cable or apparatus, which is liable to a source of danger over a cable or 

apparatus used by the operator, shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
viii) All necessary personal safety equipment as considered adequate by the Engineer-
incharge should be kept available for the person employed on site and maintained on a 
condition suitable for immediate use, and the contractor should take adequate step to 
ensure proper use of equipment by those concerned. 
 
a) Worker employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
   
b) Those engaged in whitewashing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles 
 
c) Those engaged in welding works shall be provided with welder’s protective eye 

shields. 
 
d) Stonebreakers shall be provided with protective clothing and seated at sufficiently 

safe interval.            
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e) When workers employed in sewers and manholes, which are in use, the contractors 
shall ensure that the manholes cover are opened and are ventilated at least for an hour 
before the workers are allowed to get the manholes, and the manholes so opened shall be 
condoned off with suitable railing and provided with warning signals or boards to prevent 
accident to the public. 

 
f) The contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the age 
of 18 are employed on the work of lead painting the following precautions should be 
taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.  
 
ii) Suitable face masks should be supplied for use by the works when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scrapped. 
  

iii) Overalls shall be supplied by the contractor to the workman and adequate facilities 
shall be provided to enable the working paints to wash during the cessation and 
work. 

 
iv) 1 a) White lead, sulphate or lead or products containing those pigments shall not be 
used in painting operation except in the form of paste or of paints ready for use. 
 
b) Measure shall be taken in order to prevent danger arising form the application of paint 
in the form of spray. 
  
d) Measure shall be taken, whenever practicable to prevent danger arising from dust 

caused by dye rubbing down and scrapping. 
 
2) a) Adequate facilities shall be provided to enable working painter to wash during and 
cessation of the work. 
 
b) Overalls shall be borne by working painters during the whole of the working period. 
 
c) Suitable arrangements shall be made to prevent clothing put off during working hours 

being boiled by painting materials. 
 
3) a) Case of lead poisoning and of suspected lead poisonings shall be notified and 
subsequently by the medical man appointed by the competent authority of the institute. 
 
b)The institute may require where necessary a medical examination of workers. 
 
c ) Institute with regard to the special hygienic precautions to be taken in the painting 
trades shall be distributed to working paintings.    
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ix) When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
promoting rescue of any person in danger and adequate provision should be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 
 

x) Use of hoisting machines and tackle including their attachment and support shall 
conform to the following standards or conditions. 

 
1 a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent repair and defects and shall be kept in good working order. 
 
b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality adequate strength and free from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be property qualified and no 
person under the age of 21 years should be incharge of any hoisting machinery including 
any scaffolding which or give signals to operator 
 
3. In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pully block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the sale-working load. In case of a hoisting machine having 
a variable safe working load, each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purposes of testing. 
 
5. In case of department machine, the safe working load shall be noticed by the 

electrical engineer-incharge. As regards contractor’s machines the contractor shall 
notify the safe working load of the machine to the engineer-incharge whenever he 
brings any machinery to site of work and get verified by the Electrical engineer-
incharge concerned. 

 
xi) Motor gearing, transmission electric wiring and other dangerous parts of hoisting 
appliances should be provided with such means as will reduce to the minimum the risk of 
accidental descent of the load. Adequate precaution should be taken to the minimum the 
risk of any part of the suspended load becoming accidentally displaced. When workers 
employed on electrical installation, which are already energized, insulating mats, wearing 
appeal, such as gloves sleeves and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are 
the good conductors of electricity.                 
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xii) All scaffolds, ladders or other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equivalent shall be altered or 
removed while it is used. Adequate washing facilities should be provided at near place of 
work. 
 
xiii) These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place of work. The person responsible for compliance of 
the safe code shall be named therein by the contractor. 
 
xiv) To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be opened to inspection by 
Engineer-in-charge of the Institute or their representative. 
 
xv) Notwithstanding the above clause from (I to xiv) there is nothing in these to exempt 
the contractor from the operations of any other Act or rule in force in the Republic of 
India. 
 
MODEL RULES FOR THEPROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY SLIET OR ITS 
CONTRACTORS 
 
1 Application 
 
These rules shall apply to all building and construction works in charge of SLIET in 
which twenty or more workers are ordinarily employed or are proposed to be employed 
on any day during the period during which the contractor work is in progress. 
 
2. Definition 
 
Work place means a place where twenty or more workers are ordinarily employed or are 
purposed to be employed in connection with construction work on any day during the 
period during which the contract work is in progress. 
 
3. First – Aid Facilities 
 
1) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, First-Aid boxes at the rate of not less than one box 150 
contract labour of part thereof ordinarily employed. 
 
2) The First – Aid box shall be distinctly marked with a red cross on white ground and 
shall contain the following equipment, namely:- 
 
i) 6 small sterilized dressings 
ii) 3 medium size sterilized dressings 
iv) 3 large size sterilized dressing  
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iv) 3 large sterilized dressings 
v) 1 (30ml) bottle containing a two percent alcoholic solution of iodine. 
vi) 1 (30ml) bottle containing solvolatile having the dose and mode of administration 
indicated on the label. 
vii) Snake bite lancer. 
viii) 1 (30ml) bottle of potassium permanganate crystals. 
ix) 1 pair of scissors. 
x) 1 copy of the First aid leaf-let issued by the Director General, Factory Advice Service 
and Labour Institutes, Govt. of India.   
xi) 1 bottle containing 100 tables (each 5grams) of aspirin 
xii) Ointment for burns 
xiii) A bottle of suitable surgical antiseptic solution 
 
b) For work place in which the number of contract labour exceed Each first-Aid box shall 
contained the following equipments:-  
 
i) 12 small sterilized dressings 
ii) 6 medium size sterilized dressings 
iii) 6 large size sterilized dressings  
iv) 6 (15 gms) packets sterilized burn dressings 
v) 6 (15 gms) packets sterilized cotton wool 
vi) 1 (60ml) bottle containing a two percent alcoholic solution of iodine. 
vii) 1 (60ml) bottle containing solvolatile having the dose and mode of administration 
indicated on the table. 
viii) 1 toll of adhesive plaster.  
ix) 1 snake-bite lancet 
x)  1 (30ml) bottle of potassium permanganate crystals. 
xi) 1 pair of scissors. 
xii) 1 copy of the First aid leaf-let issued by the Director General, Factory Advice Service 
and Labour Institutes, Govt. of India.   
xiii) 1 bottle containing 100 tables (each 5grams) of aspirin 
xiv) Ointment for burns 
xv) A bottle of suitable surgical antiseptic solution 
 
3) Adequate arrangements shall be made immediate recoupment of the equipment where 
necessary. 
 
4) Nothing except the prescribed contents shall be kept in the First Aid box. 
 
5) The First –Aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 
 
6) A person incharge of the First-Aid box shall be a person trained in First-Aid treatment, 
in work placed where the number of contract labour employed is more. 
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7)  In work place where the number of contractor labour employed is 500 or more and 
hospital facilities are not available within easy distance of works. First-Aid posts shall be 
established and run by a trained compounder. The compounder shall be available at all 
hours when the workers are at work. 
 
8) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or persons suddenly 
taken ill to the nearest hospital. 
 
4. Drinking water 
 
a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 
 
b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with a storage where such drinking water shall be stored. 
 
c) Every water supply of storage shall be at a distance of not less than 50 feet from any 
latrines drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn from in for drinking. All such 
wells shall be entirely closed and be provided with a trap-door which shall be dust and 
water-proof. 
 
d) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 
 
5. Washing Facilities: 
 
i) In every work place of adequate and suitable facilities for washing shall be provided 
and maintained for the use of contract labour employed herein. 
 
ii) Separate and adequate screening facilities shall be provided for the use of male and 
female workers. 
 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition.. 
 
6. Latrines and Urinals:   
 
i) Latrines shall be provided in every work place on the following scale, namely. 
 
a) Where females are employed there shall be at least one latrine for every 25 females. 
 
b) Where males are employed, there shall be at least one latrine for every 25 males. 
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Provided that where the number of males or females exceeds 100, it shall be sufficient  if 
there is one latrine for 25 males or females, as the  case may be, upto the first 100, and 
one or every 50 thereafter. 
 
ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
has a proper door and fastenings. 
 
iii) Construction of Latrines : The inside walls shall be constructed of masonry or some 
suitable heat resisting non-absorbent materials and shall be cement  washed inside and 
outside at least once a year. Latrine shall not be of standard lower than bore-hole system. 
 
iv) a) Where workers of both sexes are employed, there shall be displayed outsides each 
block of latrine and urinal, a notice in the language understood by the majority of the 
workers “ For Men Only” or “For Women Only” as the case may be . 
 
b) The notice shall bear the figure of man or of a women, as the case may be. 
 
v) There shall be at least one urinal for male workers upto 50 and one for female workers 
upto 50 employed at time. Provided that where the number of males or females workmen, 
as the case may be exceeds 500.It shall be sufficient if there is one urinal for every 50 
males or females upto the first 500 and one for every 100 or part thereafter. 
 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a 
clean and sanitary condition at all times. 
 
b) Latrines and urinals other than those connected with a flush sewerage system shall 
comply with the requirements of the public health authorities. 
 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently 
accessible in or near latrines and urinals. 
 
viii) Disposal of excreta: unless otherwise arranged for by the local sanitary authority 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of suitable incineration. Alternatively excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm layer of waste or for fuse for then covering it with a layer of 
earth for fortnight (when it will turn into manure). 
 
ix) The contractor shall, at his own expense, carry out all instruction issued to him by the 
Engineer-incharge to effect proper disposal of soil and other conservancy work in respect 
of the contractor’s workmen or employees on the site. The contractor shall be responsible 
for payment of any charges which may be levied by Municipal or Contonment Authority 
for execution of such work on his behalf. 
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7. Provision of shelter during rest 
 
At every place there shall be provided , free of cost four suitable sheds, two for male and 
the other two for rest separately for the use of men and women  labour. The height of 
each shelter shall not be less than 3 meters from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m 
per head. 
 
8. Creches 
 
a) A very work place, at which 20 or more women workers are ordinarily employed, there 
shall be provided two rooms of reasonable dimension for the use of their children under 
the age of six years. One room shall be used as a play room for children and the other as 
their bedroom. The rooms shall be constructed on standard not lower than the following:- 
 
i) thatched roof. 
ii) mud floor and walls 
iii) planks spread over the mud floor and covered with matting. 
 
b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 
 
c) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed-room. 
 
d) The contractor shall provide one Dai to look after the children in the creche when the 
number of women workers does not exceed 50 and two dais when the number of women 
workers exceed 50. 
 
e) The use of the rooms/earmarked as creches shall be restricted to children, their 
attendant and mother of the children. 
 
9. Canteens: 
 
1) In every work place where the work regarding the employment of contract labour is 
likely to be continue for six months and where in contract labour numbering one hundred 
or more are ordinarily employed , an adequate canteen shall be provided by the contractor 
for the use of such labour. 
 
2) The canteen shall be maintained by the contractor in an efficient manner. 
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3) The canteen shall consist of at least a dinning hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils. 
 
4) The canteen shall be sufficiently lighted at all time when any person has access to it. 
  
5) The floor shall be made of smooth and impervious materials and inside walls shall be 
lime washed or colour washed at least once in each year. 
 
6) The percinct of the canteen shall be maintained in a clean and sanitary condition. 
 
7) Waste water shall be carried away in suitable covered drains and shall not be allowed 
to accumulate so as the cause a nuisance. 
 
8) Suitable arrangements shall be made for the collection and disposal of garbages. 
  
9) The dinning hall shall accommodate at a time 30 percent of the contract labour 
working at time. 
 
10) The floor area of the dinning hall, excluding the area occupied by the service counter 
and any furniture except tables and chair shall not be less than one square metre per 
dinner to be accommodated as prescribed in sub rule 9. 
 
11) i) A portion of the dinning hall, and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 
 
ii) Washing places for women shall be separate and screened to secure privacy. 
 
12) Sufficient tables, stools, chairs or benches shall be available for the number of 
dinners to be accommodated as prescribed in sub rule 9. 
 
13) a) i) There shall be provided and maintained sufficient utensils, crockery, furniture 
and any other equipment necessary for the efficient running of the canteen. 
 
ii) The furniture, utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
 
d) i) Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 
 
ii) A service counter, if provided, shall have top of smooth and impervious material. 
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iii) Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipment. 
 
14) The food stuff and other items to be served in the canteen shall be in conformity with 
the normal habits of the contractor labour. 
 
15) The change for food stuff, beverages and any other items served in the canteen shall 
be based on no profit, no loss and shall be conspicuously displayed in the canteen. 
  
16) In arriving at the price of food stuffs and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure namely :- 
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a) The rent of the land building. 
b) The depreciation and maintenance charges for the building and equipment provided 

for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest an amount spent on the provision and maintenance and equipment 

provided for in the canteen. 
 
17) The account pertaining to the canteen shall be audited once every 12 months by 
Registered Accountants and Auditors. 
 
11. Anti Material Precautions. 
 
The contractor shall at his on expense, conform to all anti-material precautions given to 
him by the Engineer-in-charge including the filling up of any borrows pits which may 
have been dug by him. 
 
12. Amendments 
 
Institute may from time to time, add to or amend these rules and issue such directions as 
it may consider necessary for the purpose of removing any difficulty which may arise in 
the administration thereof. 
 

CONTRACTORS LABOUR REGULATIONS 
1. Short Title 
 
These regulations may be called the Contractor Labour Regulations. 
 
2. i) Definitions 
 
Workman means any person employed by the Institute or its contractor directly or 
indirectly through a sub-contractor, with or without the knowledge of the Institute to do 
any skilled, semi-skilled manual, supervisory, technical or clerical work for hire or 
reward, whether the terms of employment are expressed or implied but does not include 
any person. 
 
a) Who is employed mainly in a managerial or administrative capacity; or 
 
b) Who being employed in a supervisory capacity draws wages exceeding five hundred 
rupees for mensem or exercises either by the nature of the duties attached to the office or 
any reason of power vested to him, functions mainly of managerial nature. 
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c) Who is an out workers, that is to say, a person to whom any articles or materials are 
given out by or on behalf other principal employer to make up cleaned, washed, altered, 
ornamental finished, repaired, adopted or otherwise processed for sale for the purpose of 
the  trade or business of the principal employer and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
central and management of the principal employer. 
 
ii) Fair wages means wages whether from time or piecework fixed and notified under the 
provisions of the minimum wages act from time to time. 
 
iii) Contractor shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a sub-contractor. 
 
iv) Wages shall have the same meaning as defined in the payment of wages act. 
 
2 ) a) Normally working hours of an adult employee should not exceed 9 hours a day and 
in case of  a child 4 ½ hours a day. The working day shall be so arranged that inclusive of 
interval for rest, if any, it shall not spread over more than 12 hours on any day. 
 
b) When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week, he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra hours. 
 
c) i) Every workers shall be given  a weekly holiday normally on Sunday, in accordance 
with the provisions of the Minimum wages (Central) rules 1960 as amend from time to 
time irrespective of whether such worker is governed by Minimum Wages Act or not. 
 
ii) Where the Minimum wages prescribed by the Govt. under Minimum Wages Act are 
not inclusive or the wages for the weekly day of rest, the worker shall be entitled to rest 
day wages at the rate applicable to the next preceding day, provided he has worked under 
the same contractor for a continuous period of not less than 6 days. 
 
iii) Where a contractor is permitted by the Engineer-in-charge to allow a worker to work 
on a normal weekly holiday, he shall grant a substitute holiday to him for the whole day 
on one of the five days immediately before or after the normal weekly holiday and pay 
wages to such worker for the work performed on the normal weekly holiday and pay 
wages to such worker for the work performed on the normal weekly holiday at overtime 
rate.     
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3. Display of notice regarding – wages etc. 
 
The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintains in a clean and legible condition 
in conspicuous places on the work, notices in English and in local Indian languages 
spoken by the majority of the workers, giving the minimum rates of wages fixed under 
the Minimum wages Act, the actual wages being paid, the hours of work for which such 
wages are earned, wage period dates of payment of wages and other relevant information 
as per Appendix- 
Payment of wages 
 
i) The contractor shall fix wage periods in respect of wages shall be payable. 
 
ii) No wage period shall exceed one month 
 
iii) The wage of every person employed as contract labour in an establishment or by 
contractor where less than one thousand, such persons are employed shall be paid before 
the expiry of the seventh day and in other cases before the expiry of tenth day after the 
last day of the wage period in respect of which the wages are payable. 
 
iv) All payments of wages of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day from 
the date on which his employment is terminated. 
 
v) All payments of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be maid within 48 
hours of the working day. 
 
vi) Wages due to every worker shall be paid to him direct or to other person authorized 
by him in his behalf  
 
vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deduction of any kind expect those specified by the 
Central government by general or special order in this behalf or permissible under the 
payment of wages Act, 1956. 
 
ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer-
in-charge under acknowledgement. 
 
x) The contractor shall obtained from the Jr. Engineer or any other authorized 
representative of the Engineer-in-charge as the case may be , a certified under his 
signature at the end of entries in the register of wages or the wage cum muster roll as the 
case may be in following form:  
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“Certified that the amount shown in column no…………………….has been paid to the 
workman concerned in my presence on……………………………..at…………………… 
 
6. Fines and deductions which may by made from wages: 
 
i) The wages of a worker shall be paid to him without any deductions of any kind except 
the following: 
 
a) Fines  
 
b) Deductions for absence from duty i.e. from the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in the proportion to 
the period for which he was absent.  
   
c) Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody or from loss of money or any other deduction on which he is required to 
account where such damage or loss directly attributable to his neglect or default. 
 
c) Deduction for recovery of advances or for adjustment of lover payment of wages, 

advance granted shall be entered in a register. 
d) Any other deduction, which the Central Government may from time to time allow. 
 
ii) No fines should be imposed on any worker save in respect of such acts and the chief 
Labour Commissioner has approved of omissions on his part as. 
 
Note: An approved list of acts and Omissions for which fines can be imposed is enclosed 
at Appendix 1. 
 
iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 
 
iv) The total amount of fine, which may be imposed in any one wages period on a 
worker, shall not exceed an amount equal to three paisa in a rupee of the total wages, 
payable to him in respect of that wages period. 
 
v) No fine imposed on any worker shall be recovered from installment, or after the expiry 
of 60 days from the date on which it was imposed. 
 
vi) Every fine shall be deemed to have been imposed on the day of the act of omission in 
respect of which it was imposed.           
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6. Labour Records: 
 
i) The contractor shall maintain a Register of persons employed on work on contract in 
form XIII of the CL (R&A) Central Rules 1971 (Appendix-B)  
 
ii) The contractor shall maintain a Must Roll register in respect of all workmen employed 
by him on the work under contract in form XVI of the CL (R&A) Central Rules 1971 
(Appendix-C). 
 
iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in form XVII of the CL (R&A) Central Rules 1971 
(Appendix-D). 
 
iv) Register of accident- the contractor shall maintain a register of accidents in such form 
as may be convenient at the work place but the same shall include the following 
particulars: 
 
a) Full particulars of labourers who met with accident 
b) Rate of wages 
c) Sex 
d) Age 
e) Nature of accident and clause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation  
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed 
o) Remarks 
 
v) Register of Fines- The contractor shall maintain a Register of Fines in the form XII of 
the CL (R&A) Rules 1971 (Appendix-H). 
 
vi) Register of Deductions – The contractor shall maintain a Register of Deductions, for 
damage of loss in the form XX of the CL (R&A) Rules 1971 (Appendix-J). 
 
vii) Register of advances- the contractor shall maintain a Register of advance in the form 
XIII of the CL (R&A) Rules 1971 (Appendix-K). 
 
viii) Register of Overtime- The contractor shall maintain a Register of Overtime in the 
form XIII of the CL (R&A) Rules 1971 (Appendix-L). 
 
 



 

Contractor’s Sig.                                                                                       Eng.-In-Charge 

94

7. Attendance card cum wages slip 
 
i) The contractor shall issue an attendance card cum wages slip to each workman 
employed by him the specimen form at Appendix-E. 
 
ii) The card shall be valid for each wages period. 
 
iii) The contractor shall mark the attendance of each workman on the card twice each 
day, once at a commencement of the day and again after the rest interval, before he 
actually starts works. 
 
iv) The card shall remain in possession of the worker during the wage period under 
reference. 
 
v) The contactor shall complete the wages slip portion on the reserve of the card at least 2 
day prior to the disbursement wages in respect of the wages period under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on the 
wages slip at the time of disbursement of wages and retain the card with himself. 
   
8. Employment Card 
 
The contractor shall issue an Employment Card in form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-F) 
 
9. Service Certificate 
 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a service in form XV of the CL (R&A) 
Central Rules 1971 (Appendix-G) 
 
10. Reservation of Labour Records 
 
All record required to be maintained under Regulations no.6 and 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-charge. Labour Officer or any other 
officers authorised by the   
 
11. Power of Labour Office make to Investigation Enquiry 
 
The Labour Office or any other person authorised by central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of the Fair Wage Clauses and the Provisions of Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or sub-
contractor in regard to such provision. 
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12. Report of Labour Officer 
 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result 
of his investigation or enquiry to the Engineer-in-charge concerned indicated the extent. 
If any, to which the default has been committed with a not what necessary deductions 
from the contractor's bill be made and the wages and other dues to be paid to the labours 
concerned. In case the contractor under clause 12 of these regulations makes an appeal, 
actual payment to labourers will be made by the Engineer-in-charge after the Director has 
given his decision on such appeal. 
 
a) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days 
from the receipt of the report from the Labour Officer or the Director as the case may be. 
   
13. Appeal against the decision of Labour Officer 
  
Any person aggrieved by the direction and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to the Engineer-in-charge 
concerned within 30 days from the date of decision, from warding simultaneously a copy 
of his appeal to the Engineer-in-charge concerned but subject to such appeal, the decision 
of the other shall be final and binding upon the contractor. 
 
14. Prohibition against representation through lawyer 
 
i) A workmen shall be entitled to be represented in any investigation under this regulation 
by - 
 
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade union referred to clause (A) is affiliated. 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, or by any other workman employed in the 
industry in which the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or enquiry under 
regulations by- 
a) An officer of associations of employers to which he is a member. 
b) An officer of a federation of associations of employers to which association referred 

to in clause (a) affiliated. 
c) Where the employer in not a member of any association of employers, by an officer 

of association of employers, connected with, or by any other employers, engaged in 
the industry in which the employer engaged. 
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iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
or enquiry under these regulations. 
 
15. Inspection of Book and Slips 
 
The contractor shall allow inspection of all the prescribed labour record to any of his 
workers or to his agent at a convenient time and place after due notice is received or to 
the Labour Officer or and other person, authorised by the Central Government on his 
behalf. 
   
16. Submission of returns 
 
The contractor shall submit periodical returns as may be specified from time to time. 
 
17. Amendments 
 
The Central Government may, from time to time, add to or amend the regulations and or 
any question as to the application, interpretation or effect of those regulations the 
decision of the Director, SLIET in that behalf shall be final. 
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Appendix 'A' 
LABOUR BOARD 

 
Name of work………………………………………………………………………………. 

Name of Contractor………………………………………………………………………… 

Address of Contractor……………………………………………………………………… 

Name of address of SLIET Office…………………………………………………………. 

Name of Labour Enforcement Office……………………………………………………… 

Address of Labour Enforcement Office……………………………………………………. 

Date…………….......................... 

Sl. 
No. 

Category Minimum 
Wage fixed 

Actual 
wages fixed 

Number 
present 

Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
Weekly holiday 
 
Wage period 
 
Date of payment of wages 
 
Working hours 
 
Rest Interval 
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Appendix 'B' 
Form 13 

(See Rule 75) 
Register of Workmen Employer by Contractor 

 
Name and address of contractor 
Name and address of establishment in/under which contract is carried on 
Name of work and location of work 
Name and address of Principal Employer 
Sl. 
No. 

Name and 
surname of 
workman 

Age  
and 
Sex  

Father's/ 
Husband's 

Name 

Name of 
employment/ 
Designation 

Permanent 
Home address 

of the workman 
(Village and 
Tehsil, Tulk 
and District) 

Local 
Addres

s 

1. 2. 3. 4. 5. 6. 7. 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

     

 
Date of 

commencement 
of employment 

Signature or 
thumb impression 
of the workman 

Date of 
termination of 
employment 

Date of  
reasons for 
termination 

Remarks 

8. 9. 10. 11. 12. 
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17/Form XVI 
{See Rule 78 (2) (a) } 

Name and address of contractor______________________________________________ 
________________________________________________________________________ 
Name and address of establishment in under which contract is carried on_____________ 
________________________________________________________________________ 
Name and location of work__________________________________________________ 
________________________________________________________________________ 
Name and address of Principal Employer____________________________________ 
For the month fortnight______________ 
 
SI. 
No. 

Name of  
workman 

Father's/ 
Husband's 
Name 

Sex   Date 
5 

  Remarks 
6 

1 2 3 4 1. 2. 3. 4. 5. 6. 
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                                                                                                     Appendix ‘D’ 
 

17/Rrom XVII 
{See rule 78 (2) (a)} 

REGISTER OF WAGES 
 

 
Name and Address of contractor 
Name and address of establishment in/ under which contract is carried on  
Name and location of work  
Name and address of principal employer  
 
Wage period: monthly/ fortnightly  
 
Sl. 
No.  

Name of  
Workman  

Serial no. 
In the 
register of 
workman 

Designation/ 
Nature of work 
done worked 

No .of 
days 
done 

Units rate 
work piece 
rate 

Daily 
wages 

Basic  
 
 
 

1 2 3 4 5 6 7 8 

        

 
Amount of wages earned  
 
Dearness 
allowance 

Overtime Other 
cash 

payments 
(indicate)  
(Nature 

of 
payment 

to be 
indicated) 

Total Deductions 
If any 

Net 
amount 
paid of 

workman 

Signature 
thumb 

impression 

Initials of 
contractor 

or his 
Represents 

lives 

9 10 11 12 13 14 15 16 
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Wage Card No………………………………….     Appendix ‘D’ 
 

Wage card 
 

Name and address of contractor.. 
 
Date of issue ……………………………………………………………………… 
 
Name of work with location…………………………………………………………... 
 
Designation…………………………………………………………………………… 
 
Name of workman……………………….Month/Fortnight…………………………... 
 
Rate of wage…………………………………………………… 
 
…………………………………………………………………………………………… 
 1   2   3   4   5   6   7   8   9   10   11   12   13   14   15   16   17   18   19   20   21   22   23   
24   25   26   27 28   29   30   31 
 
 
Morning       Rate 
 
Evening       Amount  
 
Initial  
 
Received from………………………………the sum of Rs…………………………... 
On account of my wage. 
 
 
Wage card is valid for one month from the date of issue. 
 
        Signature 
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FROM XIX 
(See Rule 78 (2)  (b) 

 
 
 

WAGE SLIP 
 
 
 

 Name and address of contractor………………………………………………. 
 
 
 

Name and father’s/ Husband’s Name of workman………………………………… 
 

Nature and location of work…………………………………………………………… 
 

For the week / fortnight / Month ending 
 

 
1 .No. of days worked …………………………………………………….. 
 
2 .No. of units worked in case of piece rate workers………………………………... 
 
3 .Rate of daily wages /piece rate………………………………………………….. 
 
4 .Amount of overtime wages……………………………………………………….. 
 
5 .Gross wages payable………………………………………………………... 
 
6. Deductions, if any……………………………………………………………….. 
 
7. Net amount of wages paid………………………………………………………….  
 
 
 

Initials of the contractor 
                                                                                                    Or his representatives 
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FROM XIV 
(See Rule 76) 

EMPLOYMENT CARD 
 

Name and address of contractor………………………………………………. 
 

Name and address of establishment in/under /which contractor is carried 
on………………………………………………………………………… 
 
 
Name of work and location of work…………………………………………….. 
 
Name and address of Principal Employer…………………………………………… 
 
1.Name of the workman…………………………………………………………… 
 
2. S. No. in the register of workman employed……………………………………… 
 
3. Name of Employed/Designation……………………………………………………. 
 
4. Wage rate (with particulars of unit in case of piece work) 
 
………………………………………………………………………………………… 
 
5. Wage period ……………………………………………………………………….. 
 
6. Tenure of employment……………………………………………………………… 
 
7. Remarks………………………………………………………………………………. 
 
 
         
 
 
 
 
        Signature of Contractor  
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FROM XV  
(See rule 77) 

SERVICE CERTIFICATE 
 
 

 Name and address of contractor………………………………………………. 
 
 Name and address of establishment in/under which contractor is carried on 
 
Name and location of work…………………………………………….. 
 
Name and address of workman…………………………………………… 
 
Name and address of Principal Employer……………………………………………… 
 
Age or date of birth……………………………..……………………………………… 
 
Identification Marks…………………………………………………………………. 
 
Father’s/Husband Name……………………………………………………………… 
 
Sr. 
No. 

Total period for 
which employed 

To Nature Rate of wage (with of 
work particular of 

unit in case of piece 
………….work) 

Remarks 

From 

1 2 3 4 5 6 

      

 
 
 
 
       Signature 
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FROM XII 
{See Rule 78 (2) (d)} 

REGISTER OF FINES 
 

Name and address of contractor_____________________________________________ 
 

Name and address of establishment in/under which contract is carried on____________ 
 

Name of location of work_________________________________________________ 
 

Name and address of Principal employer _____________________________________ 
 

Si. 
No. 

Name of 
workman 

Father’s 
Husband’s 

Name 

Designation/ 
Nature of 

employment 

Act/Omission 
for which fine 

imposed 

Date 
of 

offense 

Whether 
workman 
showed 
cause 

against fine 

1 2 3 4 5 6 7 

       

 
 
Name of person 

in whose 
presence 

employee’s 
explanation was 

heard 

Wages 
periods and 

wages 
payable 

Amount of fine 
imposed 

Date on which 
fined 

Remarks 

8 9 10 11 12 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 8 (d) of the CPWD Contractors labour Regulations to be 
displayed prominently at the site of work both in English and local language. 
 
1. Willful insubordinate or disobedience, whether alone or in combination with other. 

 
2. Theft, fraud or dishonesty in connection with the contractors beside business or 

property of institute. 
 
3. Taking or giving bribes or any illegal gratifications. 
 
4. Habitual late attendance. 
 
5. Drunkenness fighting, riotous or disorderly or indifferent behaviors. 
 
6. Habitual negligence. 
 
7. Smoking near or around the area where combustible or other materials are locked. 
 
8. Habitual indiscipline. 
 
9. Causing damage to work in the progress or to property of the institute or of the 

contractor. 
 
10. Sleeping on duty. 
 
11. Malingering or slowing down work. 
 
12. Giving the false information regarding name,age,father’s name etc. 
 
13. Habitual loss of wage cards supplied by the employer. 
 
14. Unauthorised use of employers property by manufacturing or making of unauthorised 

articles at the work place. 
 
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Deptt. And for which the contractors are compelled to undertake 
rectifications. 

 
16. Making false complaints and/ or misleading statements. 
 
17. Engaging on trade within the premises of the establishment. 
 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 
establishment unless authorized by the employer. 

 
20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employee during the working hours 

within the premises.    
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FORM XX 
{See Rule 78(2) (d)} 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 
 
 
Name of address of contractor _____________________________________________ 
 
Name and address of establishment in/under which contract is carried on ___________ 
 
Name and location of work ________________________________________________ 
 
Name and address of Principal Employer _____________________________________ 
 
Sl. 
No. 

Name 
of 

work 

Father’s 
Husband’s 

Name 

Designation/nature of 
employment 

Particular 
of damage 

or loss 

Date 
damage 
or loss 

Whether 
workman 
showed 
cause 

against 
deduction 

1 2 3 4 5 6 7 

       

 
 
Name of person in 

whose presence 
employee’s 

explanation heard 

Amount of 
deduction 
imposed 

No. of 
instalment 

First 
instalment 

Last 
instalment 

Remarks 

8 9 10 11 12 13 
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FORM XXII 
{See Rule 78(2) (E)} 

REGISTER OF OVERTIME 
 
 
 
Name of address of contractor _____________________________________________ 
 
Name and address of establishment in/under which contract is carried on ___________ 
 
Name and location of work ________________________________________________ 
 
Name and address of Principal Employer _____________________________________ 
 
Sl. 
No. 

Name of 
workman 

Father’s 
Husband’s 

Name 

Sex  Designation/
nature of 

employment  

Date on 
which 

overtime 
worked 

Total overtime 
or production in 
case of piece 
rate 

1 2 3 4 5 6 7 
       

 
 

Normal rate of 
wages 

Overtime rate 
of wages 

Overtime 
evening 

Rate on which 
wages paid  

Remarks 

8 9 10 11 12 
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LIST OF APPROVED MANUFACTURERS AND BRANDS (CIVIL WORKS) 
 

 
S.No. 

 
Item 

 
Manufacturers/Brand 
 

1. Hessain Based Felts a) Lloyad Insulations (P) Ltd. 
b) Shalimar 
c) Hindustan 
d) Roofrite (Delhi) 

2. Paints a) Asian Paints 
b) Berger Paints 
c) Jenson & Nicholson 
d) Shalimar 
e) British Paints 
f) Goodlas Narolac Paints 
g) Gareware 
h) Rajdoot 

3. Cement paints a) Super Snowcem 
b) Jenson & Nicholson 
c) Supercem 
e) Durocem 
f) Gareware 

3. a) Distemper & Plastic 
    Emulsion paint 

All manufacturers shown in  
(2) and (3) above 

4. Solvent soluble silicon  
Water repellent 

MC-Bauchemt (India) Pvt. Ltd 
Bombay or Equivalent 

5. Water Proofing powder a) Acco Proof 
b) Shalimar 
c) Cico 

6. Terrazo Tiles a) Gicoo (Chandigarh) 
b) Nitco (Delhi)  
c) Modern Tiles (Delhi) 
d) Bharat Tiles and Marbles Private Limited  
e) Nimco Tiles  
f) Cemocrete 

7. Glazed Tiles  a) HR Hanson Tiles Co.  
 b) Somani  Pilkinton 
 c) Cera  

8. Flush Shutters a) Sitapur Plywood Mfg Ltd. 
b) Sudarsan Kitply  
c) Goyal India Corp. Delhi 
d) Pioneer Timber Prod. Chd. Or equivalent 
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8. b) Panneled/Glazed/ Wire  
    Guage Shutters 

a) Modi Door, Chandigarh 
b) D.C. Udyog, Abohar  
c) Pioneer Timber Prod. Chd. Or equivalent 

9. Rolled Section for Steel door 
windows, ventilators 

a) Man (Jaipur) 
b) Mahavir (Delhi) 
c) Ahmedabad Steel (Farry) 
d) Navdurga 
e) Hari or equivalent 

10. Aluminium/Door/ Windows a) E.C.I.E. 
b) Santosh 
c) Ajit Indian (P) Ltd, Calcutta 
d) Specialities Aluminum, Kanpur or equivalent   

11. Fiber Glass a) Lloyad Insulations 
b) Fiber glass 
c) Pilkington Ltd. 
d) Haryana Steel Glass, Panipat 
e) Triveni Glass 

12. Glass a) Atul 
b) Hindustan Pilkington 
c) Sri Vallabh Glass Works 

13. Rolling Shutters a) Hindustan General Indus 
b) Prakash & Co. (Delhi) 
c) Local Made Equivalent to ISI specification  

14.  Aluminium Suspended 
False Ceiling 

a) Bestlock  
b) Ezolite 
c) Controlled Accoustic 
d) Llyoad 

15.  AC Sheet a) Everest  
b) Charminar 
c) U.P.A.L. 

16. Particle boards and block boards a) Novapan 
b) Anchol 
c) Kitply 
d) Bhitan Board  
e) Wood craft 

17. China Wares ISI quality of  
a) Parry wares b) Hindustan sanitary wares 
c) Nycer d) M.Cera e) Johanson 

18. C.P. Brass fittings Superior quality of  
a) Parco b) Essco c) ARC d) Gem 
e) Soma f) Dripless g ) Zim (Jalandhar)  
h) Seiko 
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19. Brass tamps and stop cocks 400 grams weight Following make 

Or approved equivalent 
a) Nixon (Jalandhar) 
b) Neta (Jalandhar) 

20. Aluminium Fittings Shivalik of equivalent 
21. M.S. Fittings Ashis, delhi ISI marked or equivalent 
22. Soil, Waster & Vent Pipes &  

Rain Water Pipes and Fittings 
ISI Marked 
a) B.C. Make (Agra) 
b) R.I.R. Make 
c) N.I.F. (Ludhiana) 
d) T.D.S. (Calcutta) 
e) R.I.F. (Agra) 
f) Bawa Foundary Mohali 
g) AMC, Bathinda 
h) NIC (Ludhiana) 
i) NICO 

23. G.I. Fittings ISI Marked 
a) “R” Brand   b) “ K” Brand    
c) S.V.W. (Jalandhar)  
d) K.M. Jalandhar   e) K.I. Jalandhar 

24. Stone ware pipe ISI Marked 
a) Perfect Make   b) Buru & Co. 
c) Dalima d) Suraj Bathinda  e) Bki Sirsa 

25. Fullway Valves ISI Marked 
a) Leader make  
b) Nixon 

26. G.I. Pipes a) Jindal       
b) Tata 

27. Manhole cover & Frame/G.T 
Covers and Cast Iron Fittings 

a)B.C.  b) I.R.F.  c) Hind Make  e) Moonlight 
(Delhi)   e) Bir Valves (Jalandhar) 

28. C.I.L.A. Class pipes suitable for 
Tyton joints 

a) Electrosteel, Calcutta    b) Kesoram, Calcutta 
c) Bir Valves, Jalandhar 

29. Plastic W.C. Seat Covers a) Commander 
b) Admiral 

30. Fireclay Sinks/Kitchen Sink a) RKCP 
b) Pursuram 

31. Stainless steel sink a) Neel kanth (Delhi) 
b) AWC (Delhi) 
c) Diamond (Delhi) 
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32. a) PVC Pipes (External water supply)   : a) Nocil b) Chemplast 
          c) Kew (Ahmedabad) 
 
      b) Threaded PVC Plumbing    : a) Ori-plast b) waving 
          c) D/P Plast Mohali 
  
33. Insulations       : a) Fiber glass 
          b) Pilkington 
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LIST OF APPROVED MAKE OF MATERIALS (ELECTRICAL) 

 
The following makes of Equipment/ Materials shall be accepted for this job. 
 
A. Medium Voltage Switchgear 

a) Air Circuit Breakers  : Larsen & Turbo/English Electric/Siemens  

b) Switch Fuse Units  : Larsen & Turbo/English Electric/Siemens  

c) HRC Fuses   : English Electric/Siemens/Larsen & Turbo  

d) Changeover switch  : H.H.Elcon/HPL 

e) MCCB    : Larsen & Turbo/English Electric/Crompton 

Greaves 

B. Cables 

a) L.T Cable   : ICC/CCI/Gloster/Universal 

C. Meter Indicators 

a) Ammeter/Volt meter/PF Meters: AEI / UE / KAPPA / INDOTECH 

b) KWH Meter   : GEC / UE / INDOTECH 

c) Frequency Meter  : AEP / Nippon / UE / INDOTECH 

d) Indicating Lamps  : Siemens/Larsen & Turbo/Mathura/Concord 

D. Instrument Transformers 

a) H.T. Current Transformers : Jyoti/GEC/Zenity/Crompton/Skipper 

b) H.T. Potential Transformers : Jyoti/GEC/Zenity/Crompton 

c) L.T. Current Transformers : AEP/Kappa  

d) Selector Switch   : Larsen & Turbo/Kaycee 

e) H.T. OCB   : OOB/Crompton/Beicco Lawrie 
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E. Relays 
a) Over current and earth faulty relay : English Electric  

b) Power Factory Correction relay  : AVMACO/SYSTRON/RUDRASHAKTI 

c) Ax. Relay    : English Electric 

F. Miscellaneous  

a) Cable gland    : Comet/ Power Engineering & Electromac 

b) Lugs     : Dowels / Lotus / Forward 

c) Connectors    : Indian Engineering Co/Elmec/VKS/Essen 

d) Capacitors    : Katau Junker/Universal/ Cromption 
  Greaves/ Asian 
 

e) Contractors    : L&T/ Siemens/Telemechanique 

f) Battery     : Exide/Amco/Standard 

g) Starters     : L&T/Siemens 

G. Wiring accessories 

a) Conduit     : BEC/ANG/Steel Kraft (ISI marked) 

b) Wiring Cable    : National/Skytone/Finolex  

c) Switches/Sockets   : Anchor/SSK/Record 

d) Metal glad sockets   : Original/MDS/Standard/Havels/ Crompton 

e) MCB/DBS (Factory-fabricated) : Original/MDS/Standard/Havels/ Crompton  

                                                                       (with Acrylic cover) 

f) ELCB     : HH Elcon/Neptune/Standard/Datar/MDs 

H. H.T. Cable Termination   : Raychem/MECP/INCAB 

I. Cable Tray     : MEC/PILCO/Equal 
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J. Light Fittings 

  a)  Bulb and tube    : Philips/Crompton 

K. Decorative light fittings   : Philips/Deccon/Gemini 

L. Ding Dog bell    : Anchor/Ceraco 

M. Bulk head light fittings   : Crompton/Bajaj/GEC 

N. Exhaust Fan    : GEC/Crompton 

O. Telephone wire    : Deltron/Finolex 

P. Ceiling fans    : GEC/Crompton 
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Schedule of Quantities 

NAME OF WORK :-  Annual Maintenance & Development of Horticulture Works   

 

at SLIET Longowal for the  Financial Year 2011-2012. 
(i.e. 01.05.2011 to 31.03.2012). 
  

   
    
    S.No. Description of Item Unit Qty Rate Amount 

1 Trenching in ordinary soil upto a  
------- depth of 60cm including removal  

23.1 
and stacking of serviceable 
materials 
 and then disposing of by 
spreading  
and neatly levelling with in a lead 
of  
50m and making up  the trenched  
area to proper levels by filling   
with earth or earth mixed with  
sludge or/and  manure before and  
after flooding trench with water 
 (excluding cost of imported earth  
,sluge or manure). cum 53460.00 

2 Supplying and stacking of good earth at site 

------- 
 including royalty and carriage 
upto 1 km 

23.2 
 (earth measured in stacks will be 
reduced  
by 20% for payment). cum 230.00 

3 Supplying and stacking at site dump manure 

------- 
 from  approved source, including 
carriage  

23.4.3 
upto 1km (manure measured in 
stacks will 
 be reduced by 8% for payment) 

23.4.3 
Screened through 
sieve of I.S. 
designation 4.75mm cum 272.00 
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4 Carriage of Materials 

-------- 
1.1 By Mechanical Transport 
including  

1.1 
Loading, Unloading And Stacking 
5 KM 

1.1.2  Earth cum 230.00 

1.1.3  Manure or sludge cum 272.00 

5/23.5 
Rough dressing the trenched 
gound 
 including breaking clods. 100 sqm 356400.00 

6/23.6 
Uprooting weeds from the 
trenched 
 area after 10 to 15 days of its 
 flooding with water i/c disposal  
of uprooted 
vegetation. 100 sqm 356400.00 

7 
Spreading of sludge, dump 
manure 

-------  or/and good earth in required 
23.8  thickness (Cost of sludge, dump  

manure or/and good earth to be 
 paid separately). cum 502.00 

8/23.9 Mixing earth & sluge or manure in  
proportion specified or directed cum 502.00 

9 
Preparation of beds for hedging 
and 

-------  shrubbery by excavating 60 cm 
23.13  deep and trenching the excavated 

base to a further depth of 30cm, 
refilling the excavated earth after  
breaking clods and mixing with  
sludge or manure in the ratio of  
8:1 (8 parts of stacked volume of  
 earth after reduction by 20% : one 
part of stacked volume of sludgeor  
manure after reduction by 8%), 
flooding with water, filling with  
earthif necessary, watering and  
finally fine dressing, levelling etc. 
 includingstacking and disposal or 
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 materials declared unserviceable 
 and surplusearth by spreading 
and 
 levelling as directed, within a lead 
 of 50m lift upto 1.5m complete 
(cost of sludge, manure or extra  
earth to be paid for separately). cum 165.00 

10 Digging holes in ordinary soil and  

------- 
refilling the same with the 
excavated  

23.14 earth mixed with manure or sludge 
in ratio of 2:1 by volume (2 parts of 
 stacked volume earth after  
reduction by 20%:1 part of stacked 
 volume  of manure after reduction  
by 8%) flooding with water, 
dressing  
 including removal of rubbish and 
 surplus earth, if any with all leads 
 and lifts (cost of manure,sludge or 
 extra good earth if needed to  be 
 paid for separately): 
23.14.2 Holes 60 cm dia and  

60 cm deep. each 645.00 

11/23.21 Excavction in dumped stones or 
malba including stacking of  
service-able and unserviceable  
material separately and disposal 
of unservice-able material lead  
upto 50m and lift upto 1.5m  
disposed material to be neatly 
 dressed. cum 427.00 

12/23.24 Flooding the ground with water i/c  
making kiaries and dismentling 
 the same 

13/NS Maintenance of existing lawn/ 
leveled area/developed area &  
plantation area  i/c 100 sqm 535000.00 

a) Watering the lawn frequently by  
flooding not by sprinkling with  
SLIET water where available. 100 sqm 8367000.00 
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b) Removing the weeds from lawns 
by hand weeding and/or by weeds  
from the roots upto 10cm deep in  
soil monthly and throwing and  
removed materials at the site  
available as advised for this 
purpose. 100 sqm 8367000.00 

C) Mowing the lawn grass with lawn  
mover and with grass cutting  
swords from the edges, removing  
the mowed grass from the lawn 
and/throwing  away at the site  
available or advised for this 
purpose 
and keeping in the lawn in intact  
condition by levelling the earth of  
 holes by the rats/ants etc. and  
pickingup the debris etc.  
Anydepression in the surface of 
the 
 lawn should be made up by 
fillingwith 
 suitable clay mixed with  
appropriatemanure. The lawn 
should 
 be rolled with the suitable light 
roller  
for its maintenance to 
ensuresmooth  
and healthy growth of grass. For 
uniform growth the bare batches  
should be specially attended for: 

I) Lawn/leveled area having 
individual 
   area more than 500 sqm 100 sqm 8367000.00 

14 Maintenance of existing hedge for 

--------- 
 one year i/c hedge (8 round) 
cutting  

NS as desired shape watering and  
weeding hedge bed about 1/2 mtr.  
wide monthly, clearing the area by  
picking up the  removed material  
and throwing at the site available Per meter 
 or advised for this purpose. Per Around 31412.00 
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15 
Planting and maintenance of the 
hedge i/c 

--------- 
a) Making 1/2 mtr. Wide beds 10 
cm  

NS below ground for planting hedge. 
b) Digging the bed upto 23cm 
deep. 
c) Supplying and spreading the 
well 
 rotten cowdung/farm yard manure  
,@ 0.025cum/sqm and levelling in 
 the bed area. 
d) Supplying and planting the 
cuttings  
of various type of shrubs required 
 size and at a required distance  
i/c cutting in two rows at a required  
distance. RM 275.00 

16 Supplying and planting of budded 
---------  roses i/c digging of pits about  

NS 0.3x0.3x0.3 mtr. refelling the same 
 after supplying and mixing  of cow  
dung manure, clay sand manure 
 and 300 gram BHC 10% per pit.  Nos. 550.00 
Supplying and planting rose plants 
 and the maintain prosperous 
growth 
 for twelve months after strating 
 growth i/c replacement of dead 
 plants, hoeing, weeding and 
watering. 

17 Making flower beds about 10cm  
--------- below the ground level digging the  

NS beds upto 1.5cm deep supplying  
and mixing manure @ 0.025cum/ 
sqm levelling and fine dressing 
then 
supplying and planting seedingof 
various plants of the seasons of 
the  
varietie as approved @distance  
required for the plant & 
maintenance 
of the seasonalplants upto end of 
 the flowering i/c watering with  
SLIET water,weeding, hoeing and  
cleaning about 30 cm surrounding 
 of the bed. sqm 5926.00 
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18 Supplying and planting of various  
--------- species of shrubs of approved 

NS quality i/c digging of pits about  
0.3x0.3x0.3 mtr. refilling the  
sameafter supplying and mixing 
cow dung manure and sand in a 
ratio of 1:1:1 BHC 10% at 30 
grams  
per pit. Supplying and planting  
plants and to maintain prosperous  
growth for 12 months after starting 
 growth i/c replacement of dead 
 plants hoeing, weedingand 
watering. Nos. 185.00 

19 
Pruning of shrubs, bougainvilla 
and  

--------- 
trees as specified by Engr. 
Incharge 

NS as per desired shape, removing 
 dumping the wastematerials. Nos. 2023.00 

20 Maintenance of existing plants i/c  
--------- Ashoka, bogunvilia,special kaner, 

NS Lagerstonia,alstonia, kusum, 
jacaranda, Puternjiva, 
chakresiagulmohar, 
kachnar, silvar oak, Moulsri, 
popular,  
sheesham, Mango, guava, plum,  
keenu, mousmi,neem, arjun,  
sukhchain I Length, etc for 12 
months  
i/c watering , fortnightly with the   
SLIET  water  weeding hoeing  
quartly, supplying and mixing BHC 
 10% '@20 grams per plant during  
the beginning of maintenance. 
Supplying & planting of the dead 
trees. Nos. 36500.00 
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21 
Supplying various plants in 
earthware  

--------- pots of size 1' and abovewherever 
NS  reqd. i/c all loading, unloading,  

lead lift and carriage etc. Nos. 275.00 

22 Supplying and planting of trees  
--------- of different species i.e Ashoka,  

NS bogunvilia,special kaner, neem, 
 arjun, sukhchain Lagerstonia, 
alstonia, kusum,jacaranda, 
Puternjiva,  
chakresia gulmohar, kachnar, 
silvar  
oak, Moulsri, popular, sheesham,  
Mangs,guava, plum, keenu, 
mousmi, 
 I Length, etc  ht.750mm i/c 
digging  
of pits of size 1mtr.x1mtr. And 1/2  
mtr. Deep leading and spreading   
the surplus earth as the nominated Nos. 460.00 
 places, supplying the fertile clay  
1/2 cum sand 1/2 cum gypsum  
15 kg BHC 10% 50 gramsper pit  
and filling the above ingredients,  
supplying and plantingand  
maintaining the same for 3 months 
 after plantation i/c weeklywatering  
hoeing etc. (excluding the cost of  
manure gypsum & mixing) 

23 White washing on trees. 
NS one or more coat. Nos. 45500.00 
 


